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1. GENERAL REQUIREMENTS 

1.1 Introduction 

1.1.1 This document, Part 2 to these Employer’s Requirements, has been compiled to 
provide the Scheme Specific Requirements for the A90/A96 Haudagain Improvement. 
It should be read in conjunction with the General Requirements outlined in Part 1 to 
these Employer’s Requirements and the Appendices to these Employer’s 
Requirements outlined in Part 3. 

1.2 Design 

1.2.1 Refer to Part 1 – General Requirements. 

1.3 Construction  

1.3.1 Refer to Part 1 – General Requirements. 

1.4 General Requirements  

1.4.1 Refer to Part 1 – General Requirements. 

1.5 Provision of Records and Information  

1.5.1 Refer to Part 1 – General Requirements. 

1.6 Disruption During Construction  

1.6.1 Refer to Part 1 – General Requirements.  

1.7 Temporary Traffic Management Schemes 

1.7.1 The relevant roads authorities for the Design, construction, completion and 
maintenance of the Works are: 

(i)  Aberdeen City Council  

Contact:   [REDACTED]  

Email:   [REDACTED]  

Telephone Number: [REDACTED]  

in connection with the local road network. 

(ii) BEAR Scotland Limited 

Contact person: [REDACTED]  

Email:    [REDACTED]   

Telephone Number: [REDACTED]; and 

 
(iii) Transport Scotland, Trunk Roads and Bus Operations 

Contact person:  [REDACTED]  

 Email:   [REDACTED]  

Telephone number:  [REDACTED]  

in connection with the trunk road network. 

1.7.2 Consultation with Police Scotland shall be through: 

(i) Contact Person:   [REDACTED]  

Email:    [REDACTED]  

Telephone Number:  [REDACTED]  
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1.8 Further Requirements 

1.8.1 Network Rail 

1.8.1.1 Consultation with Network Rail shall be through: 

(i) Contact person: [REDACTED]  

Email:    [REDACTED]  

Telephone Number: [REDACTED]  

1.9 Sustainability 

1.9.1 Contact details in connection with the Transport Scotland Carbon Management System 
(“CMS”) are: 

(i) Transport Scotland, Environmental Branch 

Contact Person: [REDACTED]  

Email:   [REDACTED]  

Telephone Number: [REDACTED]  

1.9.2 Green Travel Plan 

1.9.2.1 The Contractor shall prepare and implement a “Green Travel Plan” (GTP) 
which shall seek to reduce the effects of construction staff travelling to and 
from the Site or otherwise in connection with the Works on the road network. 

1.9.2.2 Travelling by car-share, public transport, and walking/cycling for the 
workforce shall be promoted wherever practicable.  

1.9.2.3 The Contractor shall use communication tools such as toolbox talks to 
promote sustainable travel and provide suitable incentives to his workforce 
to travel by sustainable means.    

1.9.2.4 Periodic monitoring shall be undertaken to assess the percentage of 
workforce commuting by private vehicles and by more sustainable means, 
and to analyse trends and changing behaviours.  

1.9.2.5 Notwithstanding any other provision of the Contract the Contractor shall 
provide to the Engineer or the Employer such information as the Engineer or 
the Employer may reasonably require to demonstrate the Contractor's 
compliance with this Section 1.9.2. 

1.10 Communications 

1.10.1 General 

Community Liaison Officer  

1.10.1.1 The Contractor shall appoint a Community Liaison Officer (“CLO”), who shall 
be the primary contact point for the Employer in relation to the Contractor’s 
communications and community liaison responsibilities.  

1.10.1.2 The CLO shall have recent and relevant experience of community liaison on 
major infrastructure construction projects. This role shall be a full time 
position from the Date for Commencement of the Works until the issue of the 
Certificate of Completion for the Whole of the Works. 

1.10.1.3 The CLO shall be responsible for ensuring that the Employer is alerted as 
soon as practicable to any matter (including any direct or indirect 
communication received), which may have an impact upon the reputation of 
the Works, the Contractor, or the Employer.  

1.10.1.4 If this level of resource is insufficient to deal with the number of enquiries in 
the required timescale then it is incumbent upon the Contractor to introduce 
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additional personnel to assist until the response time is consistently being 
met. 

1.10.1.5  The Contractor shall be required to submit curriculum vitae of the proposed 
CLO and any other personnel acting in support of this role to meet the 
requirements of Clause 1.10.1.4 to the Employer for approval. 

1.10.1.6 The CLO shall be expected to have business cards. 

Communication Implementation Plan 

1.10.1.1 The Communication Implementation Plan shall detail how the Contractor 
shall meet the communications requirements of the Contract including but 
not limited to Part 1 section 1.10 and Part 2 section 1.10 of the Employer’s 
Requirements and the Employer’s Communications Protocol. 

1.10.1.2 The Contractor shall be required to provide the Employer with a 
Communications Implementation Plan within 4 weeks of notification of award 
of contract. 

1.10.2 Communications Meetings 

1.10.2.1 At least 5 days in advance of any communications meeting, the Contractor 
shall submit in electronic format (Microsoft Word or compatible), to the 
Employer the following information containing sufficient detail and notice to 
allow quarterly forward planning of proactive and reactive communications 
activities:  

(i) milestones for the Works construction programme (updated as 
appropriate);  

(ii) a three-month forward projection of anticipated sustained traffic 
management proposals;  

(iii) a three-month forward projection of any construction works or any 
construction related activities that are likely to cause disruption to the 
public;  

(iv) a monthly summary report of enquiries, correspondence, complaints 
and responses as detailed in the contacts log defined in Section 1.10.5 
of Part 1, particularly identifying any significant trends or issues that 
require further discussion or handling; and  

(v) any forthcoming activities which may be controversial and / or may be 
of interest to the media. 

1.10.3 General Communications Requirements  

Newsletter 

1.10.3.1 The final newsletter content and layout shall be provided to the Employer for 
approval. The standard anticipated layout is as follows:  

(i) A4 size;  

(ii) a minimum of 4 pages in length;  

(iii) full colour print to a high quality standard; and,  

(iv) provided in .pdf format for inclusion on the project website.  

The standard layout may be subject to change based on the volume and 
nature of the works and will be agreed with the Employer prior to 
publication.  

1.10.3.2 The number of copies to be printed shall be subject to the approval of the 
Employer (maximum 1,000 copies in total per newsletter). 
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1.10.3.3 The newsletter shall be produced and procured quarterly. 

1.10.4 Publicity Sign Boards 

1.10.4.1 The Contractor shall provide 3 publicity sign boards. 

1.10.5 Meetings, Events and Site Visits 

1.10.5.1 At the request of the Employer, the Contractor shall be asked to facilitate a 
minimum of 5 media events to the Site for Ministers and other dignitaries. 
The Contractor shall also facilitate other visits to the Site for stakeholders, 
community groups, media representatives, industry representatives and the 
like. The Contractor shall provide and maintain all necessary safety clothing 
and equipment to allow these visitors to access the site in compliance with 
site rules. 

1.10.5.2 The Contractor shall facilitate meetings, site visits and events within the 
Contractor’s main site compound as required. The Contractor shall provide 
high quality information boards for use in the conference room, which shall 
feature information about the project and shall remain in the room when not 
in use.  

1.10.5.3 The CLO shall be responsible for liaising with the Employer in relation to the 
arrangement and booking of visits, the provision of suitable catering for each 
visit, updating wall displays and other presentation materials and 
undertaking presentations on the progress of the Works. Catering shall be 
provided by the Contractor which shall consist of tea, coffee, biscuits and the 
like, and where requested by the Employer, a light lunch buffet.  

1.10.5.4 The Contractor shall assist the Employer issuing the draft 
invitation/notification list for meetings and events as outlined in Part 1 section 
1.10.4.1 a minimum number of 14 days prior to the proposed meeting date. 

1.10.5.5 The Contractor shall supply to the Employer for agreement formal minutes of 
all discussions and actions arising from attended meetings or briefings, 
within 48 hours of the relevant meeting. The Contractor shall issue a copy of 
the agreed minutes to the Employer for review 7 days prior to the next 
communication meeting. 

1.10.5.6 The Employer may require the Contractor to provide and facilitate two public 
drop-in events which shall include an exhibition area for up to 100 people 
and a separate break-out area for staff and meetings with individual 
members of the public and / or stakeholders, if required. The Contractor shall 
also: 

(i) provide a minimum of 5 high quality A1 information boards, including 
relevant information relating to the proposed Works. These must 
include but not limited to activities likely to impact on landowners and 
the general public, including traffic management proposals and 
timescales;  

(ii) provide personnel to attend the event, including the CLO and 3 other 
members of the Contractor’s organisation with suitable knowledge of 
the Works; 

(iii) develop a printed summary leaflet of the exhibition panels so 
members of the public can take these away. Sufficient quantities 
should be printed so attendees can take extra copies for neighbours 
and other members of the community unable to attend;  

(iv) provide a feedback form for the public to complete at the event or 
return by a later specified date; and 
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(v) successfully promote the drop-in event, starting at least two weeks in 
advance. Tactics must include printed posters distributed to key 
community locations, advertising in local press and other necessary 
tactics to make the community aware the event’s happening. 

1.10.6 Education Programme 

1.10.6.1 The Contractor shall be required to provide an education programme by 
providing a minimum of 4 man days support per annum to events organised 
by the Contractor or Employer in local schools.  

1.10.6.2 Contractor support may include but not be limited to: 

(i) Careers presentations or advice;  

(ii) Technical talks including safety talks; 

(iii) Site visits. 

The Contractor shall be required to seek prior approval from the Employer 
for any education related activities he chooses to undertake. 
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2. DESCRIPTION OF THE DESIGN AND THE WORKS 

2.1 General Scheme Details 

2.1.1 The full scope of the Design, construction, completion and maintenance of the Works 
and the obligations of the Contractor, including the Contractor’s obligations to remedy 
any defects in the Works, shall be ascertained by reference to the Contract. 
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3. SITE INFORMATION 

3.1 Land Made Available by the Employer for the Works 

3.1.1 Contact details in connection with the location of the permanent fencing and 
Accommodation Works fencing for: 

the Land Made Available by the Employer for the Works; and, if relevant;  

additional land as described in Section 3.1.2. of Part 1 of these Employer’s 
Requirements are: 

(i) Transport Scotland, Major Transport Infrastructure Projects 

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

 

3.2 Permissions and the Like 

3.2.1 Not used.  

3.2.2 The Contractor shall consult and comply with the requirements of:  

(i) Scottish Environment Protection Agency (SEPA) 

Contact person: [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

in connection with complying with the requirements of The Water Environment 
(Controlled Activities) (Scotland) Regulations 2011 (as amended) (CAR) (including 
all relevant General Binding Rules) and referenced (Scottish Government, 2013) 
and The Water Environment (Miscellaneous) (Scotland) Regulations 2017, and with 
respect to obtaining the necessary Permissions and the like to enable the Design, 
construction, completion and maintenance of the Works. 

The Contractor shall obtain all relevant Permissions and the like as required under 
CAR and The Water Environment (Miscellaneous) (Scotland) Regulations 2017 
including but not limited to a CAR Construction Site Licence in advance of 
undertaking any works as defined in the Regulations. The Contractor shall assume 
the role of Responsible Person and complete a Pollution Prevention Plan as defined 
in SEPA WAT-SG-75. 

Where activities do not fall within the remit of the CAR Construction Site Licence, 
the Contractor shall ensure compliance with the relevant CAR General Binding 
Rules (in particular General Binding Rules 2, 6, 9, 10, 11 and 15). 

(ii) Aberdeen City Council 

Contact Person: [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

in connection with compliance with the requirements of planning regulations and the 
like with respect to obtaining the necessary Permissions and the like to enable the 
Design, construction, completion and maintenance of the Works.  

3.2.3 Subject to the other requirements of the Contract, the normal working hours shall be in 
accordance with Appendix 1/9 of the Specification. Contact details in connection with 
working hours and the control of noise and vibration are:  
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(i) Aberdeen City Council 

Contact person: [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

3.3 Access to the Site  

3.3.1 Refer to Part 1 – General Requirements. 

 

3.4 Maintenance of Existing Public Roads within the Site 

3.4.1 The authorities responsible for all routine, cyclic and winter maintenance of existing 
public roads and existing NMU facilities within the Site, together with undertaking 
emergency response procedures and actions are:  

(i) Aberdeen City Council 

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number: [REDACTED]  

(ii) BEAR Scotland Limited  

Contact person: [REDACTED]  

Email:   [REDACTED]   

Telephone Number: [REDACTED]  

3.5 Statutory Orders 

3.5.1 Refer to Part 1 – General Requirements. 

3.6 Accommodation Works  

3.6.1 Refer to Part 1 – General Requirements. 

3.7 Public and Private Roads, Accesses and Public/Private Rights of Way  

3.7.1 Contact details in connection with alterations to public and private roads are: 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

Contact details in connection with alterations to accesses and public/private rights of 
way are: 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

(ii) the relevant landowners as identified in Appendix 1/15. 

3.8 Site Security 

3.8.1 Contact details for Police Scotland are: 

(i) Police Scotland  

Contact Person:   [REDACTED]  



A90/A96 Haudagain Improvement  Volume 3 - Employer’s Requirements 
Part 2 – Scheme Specific Requirements 

 

Contract Working Issue Page 9 11 February 2019 
 

Email:    [REDACTED]    

Telephone Number:  [REDACTED]  

3.8.2 The Contractor will be responsible for providing security to properties [REDACTED] for 
the duration of the contract. The Contractor shall maintain the buildings in a safe, 
secure and weatherproof condition. The properties may be required to be checked for 
and repair of burst pipes during winter or ensure that the properties have been 
adequately drained down. The Employer will remove existing security doors currently in 
place at the properties within one week of contract award. 
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4. DESIGN CRITERIA 

4.1 Standards 

4.1.1 Not Used.  

4.1.2 Contact details in connection with the Design for the side roads, as identified in 
Appendix A of Part 3 of these Employer’s Requirements, are 

(i) Aberdeen City Council 

Contact person:  [REDACTED]  

Email:  [REDACTED]   

Telephone: [REDACTED]  

4.2 Road Design Criteria 

4.2.1 Road Design Standard 

4.2.1.1 Junctions 

The Design shall ensure that: 

(i) Junctions and accesses between the following Reference Points as 
shown on drawing B1557630/CD/REF/001 shall be designed in 
accordance with the Design Manual for Roads and Bridges: 

(a) R01 to R06; 

(b) L01 to L02; and 

(c) R07 to R12. 

All other junctions and accesses shall be designed in accordance with 
Aberdeen City Council’s ‘Guidelines and Specifications for Roads within 
Residential and Industrial Developments (1998)’; 

(ii) The following junctions, located between Reference Points L01 and 
L02 as shown on drawing 1557630/CD/REF/001, shall be signal 
controlled and shall be designed in accordance with TD50/04 of the 
Design Manual for Roads and Bridges; 

(a) Dual Carriageway Link Road / A90 North Anderson Drive Junction, 

(b) Dual Carriageway Link Road / Realigned Manor Avenue / Logie 
Avenue Junction, and 

(c) Dual Carriageway Link Road / A96 Auchmill Road Junction; 

(iii) The existing signalised junction between the A90 North Anderson 
Drive and Hilton Drive shall be retained at its current location and 
upgraded as necessary in order to accommodate the Works. Existing 
traffic signal equipment shall be replaced with new and the junction 
shall be controlled in conjunction with the Dual Carriageway Link 
Road / A90 North Anderson Drive Junction; 

(iv) Junctions shall have sufficient capacity to satisfy the junction 
performance criteria specified in Appendix U; 

(v) Notwithstanding the requirements of paragraph 4.2.1.1 (iii), junctions 
shall be designed and operated to minimise delay and disruption to 
road users; and 

(vi) Existing traffic movements shall be maintained and provision made to 
link the existing and new road infrastructures. 

4.2.1.2 Closure of Existing Roads, Junctions, Lay-bys and Accesses 
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The Design shall ensure that: 

(i) Manor Terrace shall be permanently removed; 

(ii) The existing junction between Manor Avenue and the A90 North 
Anderson Drive shall be permanently removed; 

(iii) The existing junction between Manor Drive and the A96 Auchmill Road 
shall be permanently removed; 

(iv) The existing junction between Logie Terrace and Manor Avenue shall 
be permanently removed; 

(v) The existing junction between Logie Place and Logie Avenue shall be 
permanently removed; 

(vi) The existing junction between Logie Avenue and Manor Drive shall be 
permanently removed; 

(vii) The existing access from Manor Drive to the car park located to the 
south of the properties at 857 to 919 Great Northern Road shall be 
permanently removed; and 

(viii) The existing access from Manor Drive to the properties at 438 and 440 
Auchmill Road shall be permanently removed. 

4.2.1.3 Lay-bys 

The Design shall ensure that: 

(i) All bus lay-bys shall be designed in accordance with Aberdeen City 
Council’s ‘Guidelines and Specifications for Roads within Residential 
and Industrial Developments, September 1998’ and Transport 
Scotland’s ‘Roads for All: Good Practice Guide for Roads, July 2013’. 

4.2.1.4 Accesses 

The Design shall ensure that: 

(i) Direct accesses to trunk roads shall be designed in accordance with 
TD41/95 of the Design Manual for Roads and Bridges. 

4.2.1.5 Side Roads 

Notwithstanding any other provision of the Contract, the Design for the side 
roads listed in Appendix A of Part 3, except the Dual Carriageway Link 
Road, shall be in accordance with the requirements of Aberdeen City 
Council’s Guidelines and Specifications for Roads within Residential and 
Industrial Developments (1998). Notwithstanding any other provision of the 
Contract, the Dual Carriageway Link Road shall be in accordance with the 
requirements of the Design Manual for Roads and Bridges.  

4.2.1.6 Provision for Non-Motorised Users (NMU) (pedestrians, cyclists, equestrians 
and the like) 

The Design shall ensure that: 

(i) The existing pedestrian crossings at the existing junction between the 
A90 North Anderson Drive and Hilton Drive shall be upgraded in 
accordance Transport Scotland’s ‘Roads for All: Good Practice Guide 
for Roads, July 2013’.   

(ii) The existing pedestrian crossing located on the A90 North Anderson 
Drive at Hilton Drive shall be permanently removed. All infrastructure 
directly related to the pedestrian crossing shall also be removed, 
including but not limited to; traffic signals, pedestrian signals, traffic 
signs, road markings, dropped kerbs and tactile paving.  All gaps in the 
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pedestrian barrier associated with the redundant pedestrian crossing 
shall be infilled with a similar type of pedestrian barrier to the adjacent 
lengths. 

(iii) All pedestrian barrier shall be in accordance with Transport Scotland’s 
‘Roads for All: Good Practice Guide for Roads, July 2013’. 

Contact details in connection with trunk road and side road NMU facilities 
are as follows: 

(iv) Aberdeen City Council 

 Contact person: [REDACTED]  

 Email:    [REDACTED]  

 Telephone number:  [REDACTED]  

4.2.1.7 Maintenance Crossovers 

Not used. 

4.2.1.8 Turning Areas 

The Design shall ensure that: 

(i) The turning areas listed in Appendix A of Part 3 shall be designed in 
accordance with Aberdeen City Council’s ‘Guidelines and 
Specifications for Roads within Residential and Industrial 
Developments (1998)’. 

(ii) Notwithstanding any other provision of the Contract, all turning areas 
shall be designed to accommodate a Phoenix 2-23W (with Elite 2 
6x4 chassis) refuse collection vehicle with the following 
characteristics: 

(a) Overall length = 10.595 metres 

(b) Overall Width = 2.530 metres 

(c) Overall Body Height = 3.205 metres 

(d) Minimum body ground clearance 0.410 metres 

(e) Lock to lock time = 4 seconds 

(f) Kerb to kerb turning radius = 9.250 metres  

(iii) Notwithstanding any other provision of the Contract, the turning area 
at Logie Avenue – West, at Reference Point T04, as identified in 
Table 1 of Appendix A in Part 3, shall be designed to accommodate a 
Trident II (12.00m 3-Axle) bus in forward gear with the following 
characteristics: 

(a) Overall length = 11.856m 

(b) Overall Width = 2.496 metres 

(c) Overall Body Height = 4.140 metres 

(d) Minimum body ground clearance = 0.311 metres 

(e) Track Width = 2.363 metres 

(f) Lock to lock time = 4 seconds 

(g) Kerb to kerb turning radius = 9.500 metres 

(iv) Notwithstanding any other provision of the Contract, the cul-de-sac to 
be created at the northern extent of Manor Drive shall be designed to 
allow a Phoenix 2-23W (with Elite 2 6x4 chassis) refuse collection 
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vehicle with the following characteristics to undertake a three point 
turn manoeuvre in conjunction with the bellmouth of the access track 
serving properties at 438/440 Auchmill Road: 

(a) Overall length = 10.595 metres 

(b) Overall Width = 2.530 metres 

(c) Overall Body Height = 3.205 metres 

(d) Minimum body ground clearance 0.410 metres 

(e) Lock to lock time = 4 seconds 

(f) Kerb to kerb turning radius = 9.250 metres  

4.2.1.9 Access Roads and Tracks  

The Design shall ensure that: 

(i) The maximum gradient permitted for all access tracks shall be 7% 
unless otherwise noted in Appendix A.  

(ii) The minimum gradient for drainage purposes shall be 1% 

(iii) Junctions with side roads are designed in accordance with Aberdeen 
City Council’s ‘Guidelines and Specifications for Roads within 
Residential and Industrial Developments (1998)’, except where 
otherwise noted in Appendix A in Part 3. 

(iv) Notwithstanding any other provision of the Contract, the access 
serving 73 Manor Avenue, as identified in Table 4 of Appendix A in 
Part 3, shall be designed to accommodate a family car with the 
following characteristics: 

(a) Overall length = 4.710 metres 

(b) Overall Width = 1.804 metres 

(c) Overall Body Height = 1.442 metres 

(d) Minimum body ground clearance 0.207 metres 

(e) Maximum Track Width = 1.756 metres 

(f) Lock to lock time = 4 seconds 

(g) Kerb to kerb turning radius = 5.950 metres  

The vertical alignment of the access track shall ensure that a 
minimum of 100mm clearance is provided between the access track 
and the underside of the vehicle.   

Said access track shall be surfaced with high friction surfacing to 
maximise serviceability under cold weather conditions. 

(v) Notwithstanding any other provision of the Contract, the access 
serving Manor Park Caravan Park, as identified in Table 4 of 
Appendix A in Part 3, shall be designed to accommodate an 18m 
long low loader with the following characteristics: 

(a) Overall length = 17.918 metres 

(b) Overall Width = 2.540 metres 

(c) Overall Body Height = 3.408 metres 

(d) Minimum body ground clearance 0.332 metres 

(e) Maximum Track Width = 2.520 metres 
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(f) Lock to lock time = 6 seconds 

(g) Kerb to kerb turning radius = 6.35 metres  

Said access shall be designed to allow said vehicle to enter the 
access in reverse gear and exit the access in forward gear. 

(vi) Notwithstanding any other provision of the Contract, a hardstanding 
area shall be provided at the southern extent of the access track 
serving the property at 871 Great Northern Road, as identified in 
Table 4 of Appendix A in Part 3.  The pavement design of 
hardstanding shall be as per said access track.  The hardstanding 
shall be designed to allow a rigid light goods vehicle with the 
following characteristics to turn and access the property in reverse 
gear: 

(a) Overall length = 7.170 metres 

(b) Overall Width = 2.3 metres 

(c) Overall Body Height = 3.580 metres 

(d) Minimum body ground clearance 0.375 metres 

(e) Maximum Track Width = 2.120 metres 

(f) Lock to lock time = 3 seconds 

(g) Kerb to kerb turning radius = 7 metres 

4.2.1.10 At the entrance to said access track, appropriate road traffic signage shall be 
provided to discourage unauthorised vehicles. The road traffic signage shall 
be positioned in such a way that it is clearly visible from the A96. Parking 

The design shall ensure that: 

(i) The existing ratio of parking spaces to occupied properties is 
maintained as part of the Works through the provision of both on-street 
and off-street parking. 

(ii) The Contractor shall consult and comply with the requirements of 

(a) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

in connection with the positioning of on-street and off-street parking 
within the Land made Available by the Employer for the Works. 

The Contractor shall provide the Engineer with the completed 
Consultation Certificate(s) in accordance with the Certification 
Procedure. 

4.2.1.11 Traffic Calming 

The design shall ensure that: 

(i) The Contractor shall consult and comply with the requirements of 

(a) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  
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in connection with the provision of Traffic Calming within the Land 
made Available by the Employer for the Works. 

The Contractor shall provide the Engineer with the completed 
Consultation Certificate(s) in accordance with the Certification 
Procedure. 

 

4.2.2 Site Clearance 

4.2.2.1 Contact details in connection with trunk road and side road site clearance 
are: 

(i) Aberdeen City Council 

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

The Contractor is not required to consult and comply with Transport 
Scotland, Trunk Road and Bus Operations in relation to site clearance. 

4.2.2.2 Not used 

4.2.2.3 Felling of Existing Trees 

The design shall ensure that felled timber is either recycled in the Works or 
disposed of off Site.   

4.2.3 Fencing and Environmental Barriers 

4.2.3.1 Permanent Fencing, Walling, Gates and the Like 

The Design shall ensure that: 

(i) fencing and gates shall be in accordance with the requirements in 
Tables 7 and 8, respectively, of Appendix A in Part 3; 

(ii) all estate railing fencing shall have a galvanised finish; 

(iii) fencing shall be provided at SuDS features to a standard which shall 
meet the requirements in Table 7 of Appendix A in Part 3 as a 
minimum. Notwithstanding the requirements set out in Table 7 of 
Appendix A in Part 3 the Contractor shall be responsible for the design 
of fencing at SuDS features in accordance with Section 4.2.3.4 of Part 
1; 

(iv) visual screening shall be provided in order to mitigate glare as 
identified in the Stage 1 Road Safety Audit; 

(v) a 2m high and 36.5m long absorptive noise barrier faced on both sides 
with woven willow or similar is provided on the inside of the curve 
between the proposed link road and Logie Avenue between reference 
points F29 and F34 as noted in Table 7 of Appendix A in Part 3 unless 
agreed otherwise with the Engineer. The fence should be set back a 
minimum of 5m from the edge of the new footway; 

(vi) a 2m high and 121.5m long absorptive noise barrier faced on both 
sides with woven willow or similar is provided on the inside of the curve 
between the proposed link road and Logie Avenue between reference 
points F30 and F31 as noted in Table 7 of Appendix A in Part 3 unless 
agreed otherwise with the Engineer. The fence should be set back a 
minimum of 5m from the edge of the new footway. However, at 
reference location LB03 where 5m cannot be achieved, the fence shall 
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be positioned as far as practicable from the footway so as to maximise 
the width of the grass verge; 

(vii) a 2m high and 117m long absorptive noise barrier faced on both sides 
with woven willow or similar is provided on the inside of the curve 
between the proposed link road and Logie Avenue between reference 
points F22 and F23 as noted in Table 7 of Appendix A in Part 3 unless 
agreed otherwise with the Engineer. The fence should be set back a 
minimum of 5m from the edge of the new footway. However, at 
reference location LB02 where 5m cannot be achieved, the fence shall 
be positioned as far as practicable from the footway so as to maximise 
the width of the grass verge 

(viii) the noise barrier posts shall be galvanised steel, with the exposed 
outer faces covered with a timber strip such that the steel posts are not 
visible. 

4.2.3.2 Permanent Fencing    

(i) Contact Details 

(a) Contact details in connection with permanent fencing, gates and 
the like are: 

(ix) Transport Scotland, Major Transport Infrastructure 
Projects. 

Contact person:   [REDACTED]  

Email:   [REDACTED]  

Telephone number:  [REDACTED]  

(ii) Permanent Fencing   

(a) Permanent Fencing noted in Clause 4.2.3.4 (iii) of Part 1 is not 
required for this project.   

4.2.4 Road Restraint Systems (Vehicular and Pedestrian) 

4.2.4.1 The Contractor shall consult and comply with the requirements of 

(i)   Aberdeen City Council 

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

in connection with the location and type of anti-glare screens on trunk roads 
and side roads. 

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

The Contractor is not required to consult and comply with Transport 
Scotland, Trunk Road and Bus Operations in relation to anti-glare screens. 

4.2.4.2 The Contractor shall consult and comply with the requirements of 

(i)   Aberdeen City Council 

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

in connection with the design of road restraint systems. 
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The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

The Contractor is not required to consult and comply with Transport 
Scotland, Trunk Road and Bus Operations in relation to road restraint 
systems. 

4.2.5 Drainage and Service Ducts 

4.2.5.1 Contact details in connection with the drainage Design including but not 
limited to drainage outfalls, culverts and works on all inland watercourses 
are: 

(i) SEPA  

Contact person:  [REDACTED]  

Email:     [REDACTED]  

Telephone number:  [REDACTED]  

4.2.5.2 Contact details in connection with joining the proposed drainage to the 
existing road drainage network are: 

(i) Aberdeen City Council  

Contact person:  [REDACTED] 

Email:    [REDACTED]  

Telephone number: [REDACTED]  

The Contractor is not required to consult and comply with Transport 
Scotland, Trunk Road and Bus Operations in relation to road drainage. 

4.2.5.3 Contact details in connection with the design of drainage to the side roads 
are: 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

4.2.5.4 Contact details of those interested parties identified in Section 4.2.5 of Part 1 
in relation to discharging water from the Site on either a temporary or 
permanent basis are: 

(i) Scottish Environment Protection Agency (SEPA)  

 Contact person:  [REDACTED]  

  Email:     [REDACTED]  

 Telephone number:   [REDACTED]  

(ii) Scottish Water 

Contact person:  [REDACTED]  

Email:     [REDACTED]  

Telephone number:   [REDACTED]  

(iii) BEAR Scotland Ltd 

Contact person:  [REDACTED]  

Email:     [REDACTED]  

Telephone Number:  [REDACTED]  
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4.2.5.5 General Drainage 

The Design shall ensure that: 

(i) account shall be taken of CIRIA Report C753 “The SuDS Manual” 
and all surface water runoff from new roads shall pass through two 
levels of treatment of Sustainable Drainage Systems (SuDS), as 
defined in CIRIA Report C753, prior to out-falling to the Scatter Burn, 
unless otherwise consented in writing by SEPA;  

(ii) the drainage system shall attenuate discharge rates to the equivalent 
pre-development runoff rates for the 1 in 200 year return period 
(0.5% Annual Exceedance Probability (AEP)) rainfall event (plus 20% 
allowance for climate change) without flooding; 

(iii) the maximum discharge rate to Scatter Burn shall be 14 l/s; 

(iv) SuDS basins shall attenuate up to the 1 in 200 year return period 
(0.5% Annual Exceedance Probability (AEP)) rainfall event (plus 20% 
allowance for climate change) without flooding; 

(v) SuDS attenuation features shall be designed as detention basins, as 
defined in CIRIA Report C753, with an outlet at the base. Basins 
shall not be designed to accommodate a permanent pool of water;  

(vi) all SuDS basins shall have a minimum of 75mm orifice plate to 
reduce the risk of blockage; 

(vii) an impermeable liner shall be placed at the base and side surfaces of 
all SuDS basins. The liner system shall be designed to withstand 
uplift pressures exerted by groundwater pressure;  

(viii) all SuDS basins shall be designed to ensure the distribution of inflows 
across the width of the basin to maximise treatment efficiency with 
check dams and weirs installed at intervals to reduce flow velocity 
where required (velocity should be below 0.3m/s at the 1 year return 
period (100% AEP) rainfall event); 

(ix) all SuDS basins shall be vegetated and flow depth at the 1 year return 
period (100% AEP) rainfall event shall be below vegetation height; 

(x) all SuDS basins shall have a forebay that occupies a minimum of 
10% of the basin area and is separated from the main basin area by 
a permeable berm to allow for trapping of sediment within a more 
manageable area and reducing the risk of remobilisation of sediment 
that is settled in the remainder of the basin; 

(xi) a one way flap valve shall be installed at all outfalls to ensure that the 
flow does not “back-up” into the pipe or drainage system; 

(xii) advanced hydrodynamic vortex separators shall contain components 
to enhance pollutant removal and shall be designed and maintained 
in accordance with manufacturers guidance; 

(xiii) carrier drains and filter drains shall accommodate a one-year storm, 
including a 20% increase in rainfall intensity to allow for climate 
change, in-bore without surcharge;  

(xiv) carrier drain and filter drain design shall be checked against a five-
year storm intensity, including a 20% increase in rainfall intensity to 
allow for climate change, to ensure that the chamber surcharge 
levels do not exceed formation level or sub-formation level where a 
capping layer shall be present;  
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(xv) attenuation features and drainage systems shall be designed to 
include a 20% increase in rainfall intensity in order to account for 
climate change;  

(xvi) pre-development runoff shall be assessed as the surface water runoff 
regime from the site before development; 

(xvii) pipes within filter drains placed in embankments with diameters 
greater than 500mm may only be permitted where appropriate and 
subject to the approval of the Engineer; 

(xviii) filter drains shall not be used to treat road runoff, however they may 
be used to provide pre-earthworks drainage; 

(xix) where gullies outfall to filter drains, gully tails shall connect directly to 
the conveyance pipe; 

(xx) gully spacing requirements should comply with DMRB standards 
rather than ACC specification;    

(xxi) a linear drainage channel with grate shall be provided at the low point 
of the access track serving 73 Manor Avenue; 

(xxii) a linear drainage channel with grate shall be provided at the low point 
of the access track serving the properties at 438/440 Auchmill Road; 

(xxiii) sufficient gullies shall be provided at the turning areas identified in 
Table 1 of Appendix A in Part 3 to ensure that they shall be kept free 
from standing water; 

(xxiv) Pre-earthworks ditches shall not be permitted; and 

(xxv) all surface water runoff from surfaced access tracks shall pass 
through a minimum of one level of treatment of Sustainable Drainage 
Systems (SuDS) prior to out-falling into any watercourse, unless 
otherwise agreed with SEPA. 

4.2.5.6 Existing Drainage 

Refer to Part 1 – General Requirements. 

4.2.5.7 Drainage Outfalls 

Refer to Part 1 – General Requirements. 

4.2.5.8 Culverts 

Refer to Part 1 – General Requirements. 

4.2.5.9 Contact details in connection with the Design for watercourse diversions are: 

(i) Aberdeen City Council 

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number:  [REDACTED]  

(ii) SEPA 

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

4.2.5.10 Pollution Control and Flood Prevention 
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Contact details in connection with flood prevention and pollution control 
measures are: 

(i)  SEPA 

  Contact person:  [REDACTED]  

  Email:     [REDACTED]  

Telephone number:  [REDACTED]  

(ii) Aberdeen City Council,  

  Contact person:   [REDACTED]  

  Email:    [REDACTED]  

  Telephone:   [REDACTED]  

4.2.5.11 Contact details in connection with measures to prevent unauthorised use of 
maintenance access routes are: 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

The Contractor is not required to consult and comply with Transport 
Scotland, Trunk Road and Bus Operations in relation measures to prevent 
unauthorised use of maintenance access routes. 

4.2.5.12 Particular Requirements for Underpasses 

Not used. 

4.2.5.13 Ducts 

Refer to Part 1 – General Requirements. 

 
4.2.6 Earthworks and Rock Cuttings 

4.2.6.1 General 

Refer to Part 1 – General Requirements. 

4.2.6.2 Ground Investigation Report 

Refer to Part 1 – General Requirements 

4.2.6.3 Geotechnical Design Report 

Refer to Part 1 – General Requirements 

4.2.6.4 Geotechnical Feedback Report 

Refer to Part 1 – General Requirements 

4.2.6.5 Cuttings 

Refer to Part 1 – General Requirements 

4.2.6.6 Rock Cuttings 

Refer to Part 1 – General Requirements 

4.2.6.7 Existing Natural and Constructed Slopes (including Rock Cuttings) 

Refer to Part 1 – General Requirements 

4.2.6.8 Temporary Works Adjacent to Sections of Live Carriageway 
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Refer to Part 1 – General Requirements 

4.2.6.9 Embankments 

Refer to Part 1 – General Requirements 

4.2.6.10 Topsoil 

(i) In areas to be seeded with a combined mix of grass and wildflowers 
existing topsoil shall be removed prior to seeding. No topsoil shall be 
spread in areas to be seeded with a combined mix of grass and 
wildflowers except in areas of proprietary soil retention matting or areas 
where a concrete liner for a SuDS detention basin or otherwise is 
proposed.    

4.2.7 Road Pavements 

4.2.7.1 Contact details in connection with the pavement Design for all side roads 
and all carriageway tie-ins to side roads are: 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number: [REDACTED]  

4.2.7.2 The road pavement Design for roads as described in Appendix A in Part 3 
shall be as identified in Table 4.2.7.2. The road pavement Design for all 
roads described in Table 4.2.7.2 shall be designed for the design life shown 
in accordance with the DMRB. 

Table 4.2.7.2   

Road Name Reference 
Points 

Pavement Design 
/ millions of 
standard axles 
(msa) 

Design 
Life 

Analytical 
Approach 
Design Method 
(HD26) 
Permitted  

A90 
Northbound  

R01 to R03 31.6 
40  

See Note 1 

 
No 

 
A90 

Northbound
R03 to R04 31.6 40 No 

A90 
Northbound

R04 to R05 31.6 
40  

See Note 1 
No 

A90 
Southbound

R06 to R04 31.6 
40  

See Note 1 
No 

A90 
Southbound

R04 to R03 31.6 40 No 

A90 
Southbound

R03 to R02 31.6 
40  

See Note 1 
No 

A96 
Eastbound

R07 to R09 41.2 
40  

See Note 1 
No 

A96 
Eastbound

R09 to R10 41.2 40 No 

A96 
Eastbound

R10 to R11 41.2 
40  

See Note 1 
No 

A96 
Westbound

R12 to R10 41.2 
40  

See Note 1 
No 

A96 
Westbound

R10 to R09 41.2 40 No 
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A96 
Westbound

R09 to R08 41.2 
40  

See Note 1 
No 

Dual 
Carriageway 
Link Road 
Westbound

L01 to L02 26.1 40 No 

Dual 
Carriageway 
Link Road 
Eastbound

L02 to L01 26.1 40 No 

Manor 
Avenue  

L03 to L04 0.5 40 No 

Manor 
Avenue 

Service Road
L05 to L06 0.5 40 No 

Access to 
Manor 

Avenue  
L07 to L08 0.5 40 No 

Realigned 
Manor 

Avenue  
L09 to L10 11 40 No 

Logie Avenue 
- West 

L11 to L12 
 

1.3 40 No 

Logie Avenue 
- West 

N/A N/A N/A N/A 

Logie Avenue 
- East 

L15 to L16 1.3 40 No 

Logie Terrace L17 to L18 0.5  
40  

See Note 1 
No 

Manor 
Avenue – 

Turning Area
T01 0.5 40 No 

Logie Terrace 
– Turning 

Area 
T02 0.5 40 No 

Logie Avenue 
– East – 

Turning Area
T03 1.3 40 No 

Logie Avenue 
– West _ 

Turning Area
T04 1.3 40 No 

Notes 

1. Design life applies to areas of new road construction within specified length of road. Where existing road 
is retained within these lengths the Contractor shall remove and replace the existing surface course 
material with bond coat and new surface course which complies with the requirements of Volume 3 
Employer’s Requirements Part 2 – Scheme Specific Requirements Clause 4.2.7.4. 

4.2.7.3 Not used. 

4.2.7.4 The Design shall ensure that: 

(i) Surface course shall be hot rolled asphalt to Clause 911 of the 
Specification with pre-coated chippings to Clause 915 of the 
Specification.  

(ii) The use of thin surface course systems shall not be permitted in the 
works. 
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(iii) The existing surface course(s) shall be removed prior to the placement 
of the new bituminous material.  

(iv) Paragraph 7.25 of HD30 of the DMRB shall be deleted and replaced 
with the following:  

“If Heavy Duty Macadam (HDM) or Dense Bitumen Macadam with 50 
grade penetration grade binder (DBM50) or High Modulus Base 
Material with 35 penetration binder (HMB35) shall be used in the 
Design, then some reduction in overlay thickness shall be possible. 
This shall be calculated by applying a percentage reduction to the total 
thickness of base and binder course materials which would be 
required when using Dense Bitumen Macadam (DBM) or Hot Rolled 
Asphalt (HRA) base and binder course materials to give the total 
thickness of base and binder course materials required. The maximum 
percentage reductions in thickness permitted shall be as follows: 

For DBM 50 base and binder course 5 percent reduction 

For HDM base and binder course 10 percent reduction 

For HMB35 base and binder course 15 percent reduction” 

(v) Where HMB35 material shall be use as a base course in the pavement 
design then the corresponding binder course forming part of such 
design shall be HMB35 material. 

(vi) Notwithstanding the requirements of HD26 of the DMRB the use of 
HMB35 material in the Design does not require a departure from 
standards to be granted by the Overseeing Organisation. 

(vii)  The design of all turning areas and parking areas shall be in 
accordance with Aberdeen City Council’s Road Specifications and 
Guidelines. 

(viii) Widening of existing carriageways shall be designed in accordance 
with guidelines in DMRB HD26. 

(ix) Where the pavement uses the existing pavement the requirement of 
Highways Agency IAN73/06 to provide a constant thickness of all 
foundation layers over the full width of the pavement shall not apply. 
The requirements to maintain continuity of drainage of the pavement 
foundation and to provide a down slope route from the sub-base to the 
subsurface drain shall apply.  

(x) All areas of pavement affected by kerbing amendment works shall be 
made good. 

4.2.7.5 Road pavement for Accesses, Access Roads / Tracks and Accommodation 
Works tracks as detailed in Employer’s Requirements Part 3 Appendix A, 
Table 4.  

The Design shall ensure that: 

(i) Surfaced access construction shall comprise of either:  

300 millimetres thick type 1 sub-base to Clause 803 of the 
Specification, 100 millimetres thick Dense Bitumen Macadam to 
Clause 903 of the Specification and 50 millimetres thick hot rolled 
asphalt to Clause 911 of the Specification with chippings to Clause 
915 of the Specification and capping in accordance with Clause 613 of 
the Specification where required; or 

300 millimetres thick type 1 sub-base to Clause 803 of the 
Specification, 100 millimetres thick Dense Bitumen Macadam to 
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Clause 903 of the Specification and 50 millimetres thick Close Graded 
Bitumen Macadam to Clause 912 of the Specification and capping in 
accordance with Clause 613 of the Specification where required. 

4.2.7.6 Where carriageway widening is undertaken, new foundation pavement 
materials adjoining existing retained pavement shall be constructed of 
material of equal Foundation Class such that the risk of longitudinal cracking 
is minimised. 

4.2.7.7 Where carriageway widening is undertaken, a 150 millimetres by 300 
millimetres step into the foundation layer shall be provided in accordance 
with HD 27. 

 

4.2.8 Kerbs, Footways and Paved Areas  

4.2.8.1 Contact details in connection with the Design for all kerbing on the trunk 
roads and side roads are: 

(i) Aberdeen City Council 

 Contact person:  [REDACTED]  

 Email:    [REDACTED]  

 Telephone number:  [REDACTED]  

 Contact details in connection with the Design for all footways, footpaths, 
combined footways/cycle tracks and NMU routes associated with the trunk 
roads and side roads are: 

(ii) Aberdeen City Council 

 Contact person:  [REDACTED]  

 Email:    [REDACTED]  

 Telephone number:  [REDACTED]  

4.2.8.2 The Design shall ensure that: 

(i) The shared footways/cycleways included in Table 3 of Appendix A of 
Part 3 shall be in accordance with the requirements of both Cycling by 
Design, 2010 and Transport Scotland’s Roads for All: Good Practice 
Guide for Roads, July 2013; 

(ii) The footways and footpaths included in Table 3 of Appendix A of Part 
3 shall be in accordance with the requirements of Transport Scotland’s 
Roads for All: Good Practice Guide for Roads, July 2013.  
Notwithstanding the requirements of Transport Scotland’s Roads for 
All: Good Practice Guide for Roads, July 2013, all tactile paving slabs 
shall measure 400mm x 400mm x 65mm to BS 7533-4:2006.  Buff 
coloured blister paving shall be used at uncontrolled crossings; 

(iii) Unless otherwise required by Section 4.2.8.3 of Part 1, pavement for 
NMU routes shall be bound flexible surfacing in accordance with the 
requirements of Cycling by Design, 2010, Table 10.1; 

(iv) Separation strips provided on NMU routes shall be constructed in red 
block paving.  The pavement construction of block paving separation 
strips shall be in accordance with the requirements of Cycling by 
Design, 2010, Table 10.1, with the exception that block paving shall be 
80mm deep underlain by a 30mm bedding layer of sharp sand; 

(v) Curve widening at corners shall be applied on the inside radius of 
NMU routes in the vicinity of junctions in order to deter users from 
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cutting through adjacent landscape areas.  The inside radius of NMU 
routes in the vicinity of junctions shall be a minimum of 12.5m unless 
otherwise agreed with the Engineer;  

(vi) Bus stops and associated street furniture shall be provided at the bus 
lay-bys identified in Table 5 of Appendix A in Part 3 in accordance with 
the requirements of Transport Scotland’s Roads for All: Good Practice 
Guide for Roads, July 2013; 

(vii) In-line bus stops shall be provided in accordance with the 
requirements of Transport Scotland’s Roads for All: Good Practice 
Guide for Roads, July 2013 at the following locations: 

(a) Eastbound verge of Realigned Manor Avenue; and  

(b) In the vicinity of the bus turning area on Logie Avenue – West. 

(viii) Bus shelters shall be provided at bus lay-bys. Bus shelters shall have 
a glazed roof, an aluminium frame, mid rails, full size information panel 
with backing plate and 3mm thick RTI tablet bracket with boxout 
enclosure including cabling to ground level. Bus shelters shall be 
powder coated dark green to colour reference RAL 6005 with a single 
bar perch seat which shall be powder coated yellow.  Bus shelters 
shall include three bays and shall measure 3.2 metres long x 1.3 
metres wide; 

(ix) Refuse collection hardstandings shall be provided at the following 
locations: 

(a) One hardstanding area at eastern extent of Manor Avenue 

(b) Two hardstanding areas on Manor Avenue Service Road 

(c) One hardstanding areas on Logie Avenue - East 

(d) One hardstanding areas on Logie Avenue - West; and 

(x) A seating area shall be provided in accordance with Transport 
Scotland’s ‘Roads for All: Good Practice Guide for Roads, July 2013’ 
within open space exchange land adjacent to the northbound footway 
of the A90 North Anderson Drive.  

(xi) Surfacing at central reserves shall be constructed using granite sett 
paving in accordance with the specifications set out in Aberdeen City 
Council’s ‘Guidelines and Specifications for Roads within Residential 
and Industrial Developments (1998)’.  Notwithstanding the 
requirements of Aberdeen City Council’s ‘Guidelines and 
Specifications for Roads within Residential and Industrial 
Developments (1998)’ granite setts shall be in accordance with 
BS7533-10, Table 2, Size 4, 150mm wide max x 300mm long x 
150mm deep “Aberdeen” setts (to match existing) (to BS 7533-10) laid 
to stretcher bond with 10-15mm joints between units filled with 
40n/mm2 mortar to BS 7533-7: Table C.5.  Granite setts shall be 
underlain by: 

(a) 80mm fine concrete laying course; 

(b) 200mm thick dense bitumen macadam 50 base course: and 

(c) 150mm thick type 1 sub-base to clause 803 of the 
Specification. 

4.2.8.3 The Contractor shall consult and comply with the requirements of  

(i) Aberdeen City Council  



A90/A96 Haudagain Improvement  Volume 3 - Employer’s Requirements 
Part 2 – Scheme Specific Requirements 

 

Contract Working Issue Page 26 11 February 2019 
 

Contact person:   [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

in connection with the positioning of the in-line bus stops and all associated 
street furniture identified in 4.2.8.2 (vi) and (vii).  

 The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.2.8.4 The Contractor shall consult and comply with the requirements of  

(i) Aberdeen City Council  

Contact person:   [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

in connection with the positioning of the refuse collection hardstandings and 
the positioning and specification of all associated kerbs, paved areas and 
street furniture identified in 4.2.8.2 (vii),(ix) and (x).  

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.2.9 Traffic Signs, Road Markings and Studs 

4.2.9.1 Contact details in connection with all details for the provision of traffic signs, 
traffic signals, road markings and studs for trunk roads and side roads are: 

(i) Aberdeen City Council 

 Contact person:   [REDACTED]  

 Email:     [REDACTED]   

 Telephone number:  [REDACTED]  

4.2.9.2 Contact details in connection with maintaining existing sign information 
during construction of the Works are: 

(i) Transport Scotland, Trunk Roads and Bus Operations 

 Contact person:   [REDACTED]  

 Email:     [REDACTED]  

 Telephone number:  [REDACTED]  

(ii) BEAR Scotland Ltd 

Contact person:  [REDACTED]  

Email:     [REDACTED]  

Telephone Number:  [REDACTED]  

(iii) Aberdeen City Council 

 Contact person:   [REDACTED]  

 Email:     [REDACTED]  

 Telephone:    [REDACTED]   

4.2.9.3 The Contractor shall consult and comply with the requirements of  

(i) Aberdeen City Council  

Contact person:   [REDACTED]  
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Email:     [REDACTED]  

Telephone number:  [REDACTED]  

in connection with tourist information signs and all details for the provision of 
traffic signs, traffic signals, road markings, and studs for the trunk roads and 
side roads detailed in Appendix A of Part 3. 

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.2.9.4 The Contractor shall install aluminium road studs at all signalised crossings. 

4.2.9.5 Traffic Signals   

(i) General 

(a) Traffic signals shall be provided at the following locations: 

(i) Dual Carriageway Link Road / A96 Auchmill Road 
Junction: All arms of the junction between the Dual 
Carriageway Link Road and the A96 Auchmill Road. 

(ii) Dual Carriageway Link Road / Realigned Manor Avenue / 
Logie Avenue Junction: All arms of the junction between 
the Dual Carriageway Link Road, the Re-aligned Manor 
Avenue and Logie Avenue. 

(iii) Dual Carriageway Link Road / A90 North Anderson Drive 
Junction: All arms of the junction between the Dual 
Carriageway Link Road and the A90 North Anderson 
Drive. 

(b) The Contractor shall consult and comply with the requirements 
of Aberdeen City Council with regards to the layout, 
configuration, installation and testing of: 

(i) Traffic signals; 

(ii) Pedestrian crossings; and 

(iii) Combined pedestrian / cycle crossings 

within the Land Made Available for the Scheme by the Employer 
for the Works. 

The design requirements for traffic signals are provided in 
Appendix 12/5 to the Specification. 

Contact Details in connection with traffic signals are: 

(i) Aberdeen City Council 

Contact person:  [REDACTED]  

Email:  [REDACTED]  

Telephone number: [REDACTED]  

The Contractor shall provide Consultation Certificates in 
accordance with the Certification Procedure in respect of this 
requirement. 

(c) The Contractor shall consult with the parties listed in Section 
4.2.9 to identify the traffic signal systems currently in use and to 
ensure that any traffic signal and Urban Traffic Control (“UTC”) 
or Outstation Monitoring Unit (“OMU”) equipment to be installed 
shall be compatible with these existing systems. 
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(d) The Contractor shall design, supply, install and commission all 
traffic signal equipment, UTC and OMU equipment and related 
ancillary items.  All traffic signal UTC and OMU equipment 
supplied by the Contractor shall be Urban Traffic Management 
and Control (“UTMC”) compatible. 

(e) The Contractor shall be responsible for the provision of the 
power supply associated with the traffic signal equipment. 

(f) Full requirements for the design of traffic signals are detailed in 
Appendix 12/5 to the Specification and the design shall include, 
but not be limited to, the following: 

(i) Detailed drawings at 1:200 and at 1:500 scales for each 
traffic signal controlled junction; 

(ii) Traffic Open Products and Specifications (TOPAS) 
2500A Configuration Forms; and 

(iii) Split Cycle Offset Optimisation Technique (SCOOT) 
Datasets (as applicable). 

(g) The design shall provide pedestrian crossings and facilities for 
cyclists at traffic signal installations. Controlled crossing for 
pedestrians and cyclists shall be designed in accordance with 
both Transport Scotland’s Roads for All: Good Practice Guide for 
Roads, July 2013 and Cycling by Design, 2010.) 

(h) Nearside Puffin and Toucan crossings shall be used. 

(i) The design of traffic signal installations shall ensure integrated 
operation with the existing UTC, Remote Monitoring system(s) 
operated by the Scottish Ministers and Aberdeen City Council, 
where applicable, within their respective boundaries. The design 
shall allow the equipment to be monitored remotely. The traffic 
signals shall be controlled using fixed-time plans, UTC / SCOOT 
adaptive traffic control strategies to ensure that the traffic signals 
operate at their optimum efficiency and can adapt to changes in 
traffic demand and changes in operation that may be 
implemented.   

The Contractor shall consult and comply with requirements of: 

(i) Transport Scotland 

Contact person:  [REDACTED]  

 Email:  [REDACTED]  

Telephone number: [REDACTED]  

(ii) Aberdeen City Council 

Contact person:  [REDACTED]  

Email:  [REDACTED]  

Telephone number: [REDACTED]  

in connection with the operation of traffic signals.  

The Contractor shall provide Consultation Certificates in 
accordance with the Certification Procedure in respect of this 
requirement. 

(j) The Contractor shall prepare fixed time plans, SCOOT plans, 
OMU Configurations (if applicable) and TOPAS 2500A forms to 
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the satisfaction of the Engineer. The Contractor shall configure 
accordingly within the UTC / SCOOT database or Remote 
Monitoring System (“RMS”). 

(k) The Contractor shall undertake on-street validation and fine-
tuning of the signals / systems to the satisfaction of the 
Engineer.  The Contractor shall provide appropriate certification, 
to the satisfaction of the Engineer, recording the validation 
measurements and parameters used in the initial system 
configuration. 

(l) The Contractor shall be responsible for setting up all UTC / 
SCOOT system databases and their configuration to the 
satisfaction of the Engineer.  This shall include but not be limited 
to Outstation Transmission Unit (“OTU”) data, controller data, 
SCOOT network data, SCOOT link data, plan data and timetable 
data.  All data shall be submitted to the Engineer for approval 
prior to being configured in the respective systems. The 
Contractor shall provide Configuration Forms to the Engineer at 
least 9 months prior to the Contractor’s proposed installation 
date to allow adequate time for the Engineer to review the UTC 
system information accordingly. 

(ii) Below Ground Traffic Signal Equipment 

(a) The Contractor shall supply and install proprietary traffic signal 
pole retention sockets.  The Contractor’s proposed pole retention 
system shall be subject to the approval of the Engineer.   

(b) The Contractor shall be responsible for the design of the 
detection system and the provision of all associated below 
ground detection equipment.  Where inductance loops are used, 
the Contractor shall supply and install Carriageway Loop Boxes 
(CLB’s) and the detection loop feeder ducts.  These ducts shall 
carry the loop feeder cables from the traffic controller cabinets to 
the appropriate chamber at the location of the traffic detection 
loops provided to facilitate the operation of the traffic signals.  
Loop feeder cables shall not be installed by slot cutting into the 
carriageway. 

(iii) Power Supply and Termination 

(a) The Contractor shall be responsible for the design, supply and 
installation of all the equipment cabinets required for the traffic 
signal equipment, including any related UTC and their 
associated power supplies. The Contractor shall also arrange for 
the provision of an independent power supply to the electrical 
termination pillars to all traffic signal equipment with the 
Electricity Supply Contractor. 

(b) The power termination pillars shall be located adjacent to the 
traffic signal controller cabinet and at the back of the footway.  
They shall be capable of remote isolation. 

(iv) Communications Supply 

(a) The Contractor shall design, supply and install the 
communications system and associated cabinetry for the traffic 
signal equipment and UTC equipment.  The Contractor shall 
consult and comply with Transport Scotland and Aberdeen City 
Council with regard to the proposed communications solution 
and compatibility with the existing systems’ telecommunications. 
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(b) The Contractor shall design, supply and install the ducting for the 
proposed communication network, as detailed in section 4.2.9.7 
and Appendix 5/2 of the Specification. 

(c) The Contractor shall liaise with the relevant Service Providers as 
necessary with regards to the provision of communications. 

(d) Communications cabinets shall be provided and be located 
adjacent to the traffic signal controller cabinet at the heel of the 
footway where possible. 

(v) Traffic Signal / Communication Ducts 

(a) All cabling shall be fully ducted and provided with inspection 
chambers and pole retention sockets such that cable can be 
installed or removed.  Drawn bends shall not be incorporated in 
the duct runs without the prior approval of the Engineer.  All 
carriageway crossings for traffic signal cables shall incorporate 
100 millimetre internal diameter ducts and shall terminate to the 
inspection chambers, which shall be installed within adjacent 
footpaths or verges. The Contractor shall design, supply and 
install the traffic signal duct network.  Traffic signal ducting shall 
be provided in accordance with Appendix 5/2 of the 
Specification. 

(b) All traffic signal ducts shall be orange in colour, and all 
communications ducts shall be green in colour. 

(c) Where inductance loops are used, this shall include the supply 
and installation of detection loop feeder ducts to carry loop 
feeder cables from the traffic controller cabinets to an 
appropriate chamber, sited at the location of any traffic detection 
loops required for the operation of the traffic signals.  Loop 
feeder cables shall be ducted and shall not be installed by slot 
cutting into the carriageway.  Loop feeder cables may share any 
traffic signal ducting provided and with agreement, 
communication ducting, where there is a direct and continuous 
route. 

(d) Where electrical mains cable is to be installed, it shall be 
installed in separate ducting and not share traffic signal 
chambers. However, the same trench may be used for both 
electrical mains ducts and traffic signals / communications ducts, 
if required. 

(e) All completed duct routes shall be tested by drawing through an 
appropriate mandrel.  The Contractor shall supply a mandrel test 
certificate for each duct length prior to the commencement of 
cable installation.  Following cable installation, a replacement 
draw cord shall be installed so that a serviceable cord is 
available at all times. 

(vi) Ducts Access Chambers 

(a) The Contractor shall design, supply and install duct access 
chambers for the traffic signal ducts, the communication ducts, 
the power supply ducts and the loop feeder ducts.  Traffic signal 
ducting shall be provided in accordance with Appendix 5/2 of the 
Specification. Access chambers shall be the appropriate size for 
the number of ducts / cables and also for the depth of installation 
of the ducts (i.e. road crossings shall be a minimum of 600 
millimetres by 600 millimetres due to the depth of the road 
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crossing).  The Contractor shall consult and comply with the 
requirements of Aberdeen City Council in relation to the design 
of duct access chambers. 

(b) The Contractor shall provide the Engineer with the completed 
Consultation Certificate(s) in accordance with the Certification 
Procedure. 

(c) Access chambers shall be manufactured from polypropylene, be 
twin-walled and shall be assembled from stackable 150mm deep 
sections. Access sections should have pre-drilled duct entries 
and be supplied with removable caps. Access chambers must 
have the ability to allow internal cable management furniture to 
be retrofitted without the need for any excavation. 

(d) The Contractor shall ensure provision of duct access chambers 
for the relevant communication Service Provider’s 
communication ducts.  The Contractor shall liaise with the 
relevant communication Service Provider to arrange the 
installation of such chambers. 

(e) The design of the Works shall include access chambers at the 
following general locations: 

(i) at every change in the horizontal and vertical direction of 
the ducts; 

(ii) at every junction of ducts; 

(iii) at every traffic signal controller; 

(iv) at the end of each duct run; and 

(v) at each end of each road crossing. 

(f) The chamber spacing shall be no greater than 40 metres in any 
direction. 

(g) The use of combined access chambers for the traffic signals 
ducts, the communication ducts, and the power supply ducts 
shall not be permitted.  Loop feeder ducts may use 
communications chambers and traffic signal chambers. 

(h) Ducts and duct access chambers employed to accommodate 
cabling for traffic signals and associated works shall not be 
employed for any other use.  For the avoidance of doubt, this 
shall include lighting and the like. 

Where the design requires new ducted cables within the existing 
footways, the Contractor shall where possible use existing duct 
chambers.  The Contractor shall carefully break into the chamber 
making the minimum size of hole necessary to install the duct.  
The duct shall be bedded and the interior surfaces and exterior 
render made good using designation one mortar. 

(vii) Ancillary Equipment 

(a) The Contractor shall supply, install and commission all above-
ground traffic signal equipment, detection equipment, electrical 
equipment, isolation equipment and associated items, and the 
communications Service Provider cabinets required by the 
design. 

(i) Above-ground traffic signal equipment shall include, but 
not be limited to, poles, LED signal heads, LED 



A90/A96 Haudagain Improvement  Volume 3 - Employer’s Requirements 
Part 2 – Scheme Specific Requirements 

 

Contract Working Issue Page 32 11 February 2019 
 

pedestrian heads/nearside units, LED cyclist heads/ 
nearside units, push button equipment, tactile cone units 
and audible units. 

(ii) Electrical equipment and associated items shall include, 
but not be limited to, controllers, auxillary cabinets, 
electrical termination pillars, traffic signal cables, power 
supply cabling, communications cabling, etc. 

(b) The Contractor shall be responsible for all traffic management 
associated with the traffic signal works specified in this Section 
4.2.9. 

(viii) Urban Traffic Control Equipment  

(a) The Contractor shall supply, install and commission all UTC 
equipment including outstation transmission units, control units, 
adaptive control detection and communications equipment and 
other equipment required by the design. 

(b) The Contractor shall allow for the communication equipment, 
configuration and testing as required for the traffic signal 
equipment linking to existing remote monitoring or UTC systems.  
The Contractor shall provide certification, to the satisfaction of 
the Engineer, recording completed and successful test data to 
ensure the in-station and outstation data compatibility.  This shall 
include the interface with the in-station system and the 
communications from the outstation to in-station equipment. 

(c) UTC equipment shall include, but not be limited to, control 
system outstations, communications equipment, loop / above 
ground detection, feeder cable, loop / above ground sensors and 
detectors, and specialist detection equipment. 

(d) Adaptive control systems shall be used to maximise the 
efficiency of the traffic signal operation. 

(e) The Contractor shall consult and comply with the requirements 
of the Transport Scotland with regard to the specification and 
type of Traffic Signal Controller to be procured. 

(ix) Traffic Signal Posts 

(a) Traffic signal posts shall be supplied complete with pole caps 
and all necessary mounting brackets and accessories. 

(b) The Contractor shall consult and comply with the requirements 
of 

(i) Aberdeen City Council 

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number:  [REDACTED]  

in connection with the traffic signal post numbering system. 

The Contractor shall provide the Engineer with the completed 
Consultation Certificate(s) in accordance with the Certification 
Procedure. 

4.2.10 Road Lighting 

4.2.10.1 Contact details in connection with all details for the provision of road lighting 
for the trunk roads and side roads are: 
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(i) Aberdeen City Council 

Contact person:    [REDACTED]  

Email:     [REDACTED]  

Telephone number:  [REDACTED]  

4.2.10.2 Contact details in connection with maintaining existing road lighting during 
construction of the Works are: 

(i) Transport Scotland, Trunk Roads and Bus Operations 

 Contact person:   [REDACTED]  

Email:     [REDACTED]  

Telephone number:  [REDACTED]  

(ii) BEAR Scotland Ltd 

Contact person:  [REDACTED]  

Email:     [REDACTED]  

Telephone Number:  [REDACTED]  

(iii) Aberdeen City Council 

Contact person:   [REDACTED]  

Email:     [REDACTED]  

Telephone number:  [REDACTED]  

4.2.10.3 The Contractor shall consult and comply with the requirements of  

(i) Aberdeen City Council 

Contact person:   [REDACTED]  

Email:     [REDACTED]  

Telephone number:  [REDACTED]  

in connection with all details for the provision of road lighting for the trunk 
roads and side roads stated in Appendix A of Part 3.  

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.2.10.4 The Contractor shall consult and comply with the requirements of  

(i) Aberdeen City Council 

Contact person:   [REDACTED]  

Email:     [REDACTED]  

Telephone number:  [REDACTED]  

in connection with all aspects of lighting design. 

The Contractor shall provide Consultation Certificates in accordance with the 
Certification Procedure.  

4.2.10.5 New road lighting shall be provided as follows: 

(i) to lighting levels in accordance with BS5489-1:2013 and BS EN 
13201-2 as detailed in Table 4.2.10.5; 
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Table 4.2.10.5: New Road Lighting 

Road Description Reference Points as 
shown on drawing 
B1557630/CD/REF/001 

Lighting classes to 
BS 5489-1 &  
BS EN 13201-2 

A90 Northbound R01 to R06 C3

A90 Southbound R06 to R01 C3

A96 Eastbound R07 to R12 C3

A96 Westbound R12 to R07 C3

Dual Carriageway Link Road 
Westbound 

L01 to L02 M3/C3 

Dual Carriageway Link Road 
Eastbound 

L02 to L01 M3/C3 

Manor Avenue L03 to L04 P3

Manor Avenue Service Road L05 to L06 P4 

Access to Manor Avenue L07 to L08 P3

Re-aligned Manor Avenue L09 to L10 M3/C3 

Logie Avenue - West L11 to L12 P3

Logie Avenue - West N/A N/A

Logie Avenue - East L15 to L16 P3

Manor Avenue – Turning Area T01 P3

Logie Terrace – Turning Area T02 P3

Logie Avenue – East – 
Turning Area 

T03 
P3 

Logie Avenue – West _ 
Turning Area 

T04 
P3 

Manor Drive - P3

NMU Routes N34 - N35 & N38 - N37 P4

Access road A01 – A02 P4

 

(ii) The Contractor shall interface the new lighting installation with the 
existing lighting and shall consult and comply with the requirements of 

(a) Aberdeen City Council  

Contact person:   [REDACTED]  

Telephone number:  [REDACTED]  

Email:    [REDACTED]  

as required to establish the level of provision of new lighting columns 
within the Land made Available by the Employer for the Works.  

The Contractor shall provide Consultation Certificates in accordance 
with the Certification Procedure. 
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(iii) The Contractor shall be responsible for the design, provision, 
management and installation of the permanent power supply, feeder 
pillars, chambers, columns and the like for all road and pedestrian 
lighting as well as trenching and laying of ducts. 

(iv) The Contractor shall liaise with the Electricity Supply Company 
regarding the provision of power supplies, the upgrading of existing 
power supplies and requirements for their provision.  

The Contractor shall consult and comply with the requirements of  

(a) Aberdeen City Council  

Contact person:   [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

in connection with their specific requirements, including provision of 
permanent power supplies and their locations. 

The Contractor shall provide Consultation Certificates in accordance 
with the Certification Procedure. 

(v) The road lighting and electrical works Design shall provide for the 
alteration of any existing road lighting and electrical works together 
with provision of new road lighting and electrical works. 

(vi) The design specific requirements for road lighting are provided in 
Appendix 13/1, 14/1, 14/2 and 14/4 of the Specification. 

4.2.10.6 Luminaires 

(i) Light source to be Lighting Emitting Diode (LED) for all luminaires 
including illuminated signs, lighting columns and bollard.  

(ii) All luminaires shall be group controlled by a Photo-Electric Control 
Units (PECU) located on the column adjacent to the feeder pillar.  

(iii) Prior to delivery of any luminaire using electronic LED driver, the 
Contractor shall provide the Engineer with a statement of 
compatibility from the supplier, detailing and confirming that the 
electronic LED driver being supplied is capable of operating over the 
temperature and voltage range to which it will be exposed in use 
within the luminaire housing and that the lamp and electronic LED 
driver are fully compatible with each other.  

The luminaires shall be compatible with all associated equipment, 
control gear, switching equipment and columns and brackets offered in 
Appendix 13/2. Information shall include the LED and array type, 
wattage and luminaire circuit wattage, driver current and optic setting. 

(iv) All combinations of luminaires, lamps and electronic LED drivers, shall 
be included in Elexon’s list of approved equipment and be allocated a 
valid Unmetered Supplies (“UMS”) charge code and should be CE 
marked. 

(v) Luminaires shall conform to the requirements of the appropriate 
sections of ROHS and WEEE Regulations.  

(vi) Performance submissions in the form of a lighting report as per 
Lighting Reality Roadway shall be provided for each LED lantern type.  

 
4.2.10.7 Feeder Pillars 
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(i) Dedicated separate feeder pillars shall be provided for the lighting of 
roads operated and maintained by Aberdeen City Council. The feeder 
pillars and circuits for lighting installations shall be located within the 
Land Made Available by the Employer for the Works. 

(ii) The Contractor ensures that individual lighting units, illuminated signs 
and other electrical assets excluding feeder pillars are electrically 
supplied via private underground cable networks and that Distribution 
Network Operator (DNO) direct supplies are limited to feeder pillars. 

(iii) The Contractor shall arrange for all DNO electrical supply connection 
works to be undertaken. Where the Contractor needs to organise a 
new / transfer of an existing DNO connection then the individual 
metering requirements are to be clarified in advance of the ordering of 
works. 

(iv) Should distribution equipment within a feeder pillar be made live prior 
to the lighting installation being made live, a suitable ‘Permit to Work’ 
system shall be put in place to ensure that all recommended safety 
precautions are adhered to and hazards identified. 

(v) Single phase supplies shall be utilised. No three phase supply will be 
permitted. Where a three phase supply to feeder pillars has been 
provided by the DNO, the individual outgoing distribution circuits via 
the electrical switchgear shall be single phase. 

(vi) All electrical works for new installations shall comply with IET Wiring 
Regulations 17th Edition: BS 7671:2008 Incorporating all amendments 
and updates, and the Electricity at Work Regulations 1989. 

(vii) The electrical installation shall be tested in accordance with IET Wiring 
Regulations 17th Edition: BS 7671:2008 Incorporating all amendments 
and updates, and copies of the completed certificates shall be 
forwarded to the Engineer within seven working days of the tests being 
undertaken. 

4.2.10.8 Wiring 

(i) All new road lighting installations shall be wired in XLPE or MDPE / 
PVC / SWA / PVC cables.  

4.2.10.9 Earthing 

(i) The Contractor shall earth the whole installation in compliance with 
BS7671 (The IET Wiring Regulations), BS 7430 (Code of practice for 
protective earthing of electrical installations). 

(ii) The designer shall fully address issues in relation to the risks 
associated with simultaneous touch of adjacent conductive parts which 
are fed from different supplies throughout a distributed electrical 
installation. Supplementary bonding shall be in accordance with 
BS7671: 2008 including updates Regulation 542.1.3.3. 

4.2.10.10 Underground Ducting and Cabling 

(i) The Contractor shall install all cables associated with the lighting 
infrastructure in a fully ducted system.  

4.2.10.11 Illuminated Signs and Bollards 

(i) The lighting design of the Works shall include for the energising and 
illumination of relevant illuminated signs and bollards. 

4.2.10.12 Cut-outs 
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(i) All road lighting and sign column cut-outs shall comply with BS7654. 
The cut-out manufacturer shall be accredited to ISO 9002 by an 
accredited certification body.  

(ii) Non-lit retroreflective reboundable bollards may be used where 
deemed applicable. 

4.2.10.13 Joints 

(i) All electrical and similar joints made onto the column structural 
aluminium and column access door shall be such as to eliminate or 
protect against corrosion resulting from contact between dissimilar 
metals. The Contractor shall adhere to such aspects of the guidance 
provided in PD6484 as it relates to dissimilar metals in contact with 
aluminium. The selection of electrical earthing components shall also 
comply in this and other respects with the requirements of BS 7430. 

(ii) Underground cable joints shall not be permitted for cables supplying 
road lighting. Lighting installations shall be designed to employ a loop 
in - out arrangement without joints. The Contractor shall repair 
damaged cables by replacing the full length of the damaged cable. 

4.2.10.14 Labelling 

(i) The Contractor shall consult and comply with Aberdeen City Council  

(a) Aberdeen City Council  

Contact person:   [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

in connection with labelling requirements. 

The Contractor shall provide Consultation Certificates in accordance 
with the Certification Procedure; 

4.2.10.15 Temporary Lighting 

(i) The installation of temporary lighting shall comply with the relevant 
Acts and Regulations – for example (without limitation), the Electricity 
at Work Regulations 1989 and IET Wiring Regulations 17th Edition: 
BS 7671:2008 incorporating amendments and updates. It shall not 
form a hazard to users.   

(ii) No existing road lighting shall be disconnected until it has been 
replaced by either the new permanent lighting arrangement or a 
temporary lighting system. The temporary lighting shall remain 
operational until the new permanent lighting arrangement is brought 
into use. 

The Contractor shall consult and comply with the requirements of 

(a) Aberdeen City Council  

Contact person:   [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

in connection with the design of temporary lighting systems. 

The Contractor shall provide Consultation Certificates in accordance 
with the Certification Procedure. 
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(iii) Temporary lighting arrangements shall require the approval of the 
Engineer prior to the commencement of the Works in the affected 
area. 

 

4.2.10.16 Lighting Design Documents 

(i) A non-exhaustive list of relevant design documents in respect of the 
Works includes: 

(a) Electricity at Work Regulations 1989; 

(b) Electricity Safety, Quality and Continuity Regulations 2002 
(amended 2006, 2009); 

(c) Waste Electronic and Electrical Equipment (amendment) 
Regulations 2006; 

(d) Restriction of the Use of Certain Hazardous Substances in 
Electrical and Electronic Equipment Regulations 2008; 

(e) IET Wiring Regulations 17th Edition: BS 7671:2008 
incorporating amendments and updates;  

(f) BS 7430: Code of practice for earthing; 

(g) BS EN 50110 Part one & 2: Operation of Electrical 
Installations; 

(h) HSE Publication HSR25: Memorandum of Guidance on the 
Electricity at Work Regulations 1989; 

(i) HSE Publication GS6: Avoidance of Danger from Overhead 
Electric Lines; 

(j) HSE Publication HSG85: Electricity at Work – Safe Working 
Practices; 

(k) HSE Publication HSG47: Avoiding danger from underground 
service; 

(l) Institution of Lighting Engineers (ILE) Code of Practice for 
Electrical Safety in Highway Electrical operations; 

(m) Energy Networks Association (ENA) Engineering 
Recommendation G39/1: Model Code of Practice, covering 
electrical safety in the planning, installation, commissioning and 
maintenance of public lighting and other street furniture; 

(n) ENA Technical Specification 43-8: Overhead Line Clearances; 

(o) County Surveyors’ Society (CSS) Publication: Guidance Notes 
on Electrical Safety on the Highway to Achieve Compliance 
with the Electricity at Work Regulations, 1995; 

(p) CSS Publication: Code of Practice for the Installation and 
Operation of Seasonal Decorations on or above the Public 
Highway, 1995; 

(q) National Joint Utilities Group (NJUG) Publication 1: 
Recommendations on the avoidance of danger from 
underground electricity cables; 

(r) NJUG Publication 3: Cable Locating Devices; and 

(s) Well Lit Highways. Code of Practice for Highway Lighting 
Management. 
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4.2.10.17 Site Records (Lighting) 

(i) As-built drawings shall be produced by the Contractor, and shall be in 
accordance with the requirements of Clause 1402 Volume 2: 
Specifications for Highways Works ’Electrical Work for Road Lighting 
and Traffic Signs’.  

Where necessary, large scale inserts shall be produced by the 
Contractor where layouts are complex. 

(ii) The Contractor shall prior to placement of any orders for materials, 
submit to the Engineer for approval, triplicate copies of completed 
Appendix 13/2 Data sheets for each type lighting column. 

(iii) The Contractor shall also supply completed test certificates cross-
referenced to the apparatus identified on the as-installed drawings. 

(iv) The Contractor shall supply Operations and Maintenance manuals to 
support the site records. 
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4.3 Structures General Requirements  

4.3.1 General 

4.3.1.1 Contact details with regard to the Design, construction, completion and 
maintenance of all Structures affecting Aberdeen City Council road network 
are:  

(i) Aberdeen City Council 

Contact person:   [REDACTED]  

Email:    [REDACTED]  

 Telephone number  [REDACTED]  

4.3.1.2 Contact details with regard to the Design, construction, completion and 
maintenance of all Structures adjacent to watercourses are: 

(i) SEPA 

 Contact person:  [REDACTED]  

 Email:     [REDACTED]  

 Telephone number:   [REDACTED]  

4.3.1.3 Contact details for Statutory Undertakers in connection with the design for 
the layout and location of apparatus, over, through and adjacent to 
Structures and the method of access to such apparatus are; 

(i) BT Openreach 

 Contact person:  [REDACTED]  

 Email:     [REDACTED]  

 Telephone number:   [REDACTED]  

(ii) Scottish Water 

Contact person:  [REDACTED]  

Email:     [REDACTED]  

Telephone number:   [REDACTED]  

(iii) Scottish and Southern Energy 

 Contact person:  [REDACTED]  

 Email:    [REDACTED]  

 Telephone number:   [REDACTED]  

(iv) Scotland Gas Networks  

 Contact person:   [REDACTED]  

 Email:    [REDACTED]  

 Telephone number:   [REDACTED]  

(v) Vodafone 

 Contact person:   [REDACTED]  

 Email:    [REDACTED]  

 Telephone number:   [REDACTED]  

(vi) Trafficmaster 

 Contact person:   [REDACTED]  
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 Email:     [REDACTED]  

 Telephone number:  [REDACTED]  

(vii) City Fibre    

 Contact person:  [REDACTED]  

 Email:     [REDACTED]  

 Telephone number:  [REDACTED]  

and any other Relevant Statutory Undertaker. 

4.3.2 Location and Description of Structures 

4.3.2.1 Refer to Part 1 – General Requirements 

4.3.3 Design Loading 

4.3.3.1 Refer to Part 1 – General Requirements 

4.3.4 Design Headroom 

4.3.4.1 Refer to Part 1 – General Requirements 

4.3.5 Road Cross Section at Structures 

4.3.5.1 Refer to Part 1 – General Requirements 

4.3.6 Parapets and Wind Barriers 

4.3.6.1 Refer to Part 1 – General Requirements 

4.3.7 Structural Form 

4.3.7.1 Refer to Part 1 – General Requirements 

4.3.8 Structural Finish 

4.3.8.1 Retaining Wall S01 

(i) Notwithstanding the requirements of Section 4.3.8.6 of Part 1 – 
General Requirements, a plain concrete border 200 millimetres wide 
shall be provided to the patterned profile finish. 

4.3.8.2 Retaining Wall S02 

 (i) Notwithstanding the requirements of Section 4.3.8.4 of Part 1 – 
General Requirements, the finish to the exposed surfaces of Retaining 
Wall S02 shall match that of the adjacent retaining wall which it ties 
into. 

4.3.9 Service Ducts 

4.3.9.1 Refer to Part 1 – General Requirements 

4.3.10 Structural Drainage 

4.3.10.1 Refer to Part 1 – General Requirements 

4.3.11 Verges, Side Slopes and Paved Areas 

4.3.11.1 Refer to Part 1 – General Requirements 

4.3.12 Durability 

4.3.12.1 Steelwork 

Structural steelwork shall be protected using a paint system appropriate to 
an inland environment ‘Difficult’ access. 

Contact details in connection with the approvals for the Contractor’s 
proposed paint systems are: 
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(i) Transport Scotland (Bridges Branch)  

 Contact person:   [REDACTED]  

 Email:     [REDACTED]  

 Telephone number:   [REDACTED]  

4.3.13 Maintenance and Inspection 

4.3.13.1 Refer to Part 1 – General Requirements 

4.3.14 Reinforced Soil 

4.3.14.1 Contact details in connection with precast concrete facing panels associated 
with reinforced soil structures in the Works are: 

(i) Aberdeen City Council 

  Contact person:   [REDACTED]  

  Email:    [REDACTED]  

  Telephone number  [REDACTED]  

4.3.15 Corrugated Steel Buried Structures 

4.3.15.1 Refer to Part 1 – General Requirements 

4.3.16 Existing Structures 

4.3.16.1 Refer to Part 1 – General Requirements 

4.3.17 Removal and Replacement of Existing Waterproofing 

4.3.17.1 Refer to Part 1 – General Requirements 

4.3.18 Construction Tolerances in Structural Concrete 

4.3.18.1 Refer to Part 1 – General Requirements 

4.3.19 Road Lighting 

4.3.19.1 Refer to Part 1 – General Requirements 

4.3.20 Structures Design Statement 

4.3.20.1 Refer to Part 1 – General Requirements 

4.3.21 Resin Anchors 

4.3.21.1 Refer to Part 1 – General Requirements 

4.3.22 Particular Requirements for Structures 

4.3.22.1 Retaining Walls - General 

(i) Proposed retaining walls are outlined in Appendix B of Part 3.  

4.3.22.2 Scatterburn Culvert 

(i) The design of any modification Works to the existing Scatter Burn 
Culvert, including connection of new drainage outlets and installation 
of new access chambers, shall ensure that the loads applied to the 
Structure before, during and following completion of the Works shall 
not cause any overstress in or unacceptable deformation to the 
existing structure. 

(ii) The Contractor shall take due cognisance of the water flow in the 
existing culvert when planning the Works and shall take all necessary 
Health and Safety precautions when undertaking the Works and to 
ensure the adequacy of the completed Works. 
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(iii) A detailed method statement of the proposed Works shall be 
submitted to the Employer’s Representative no less than 1 week prior 
to commencement of the Works.  The method statement shall, inter 
alia, describe how, following commencement of the Works, increased 
flow conditions shall be dealt with during periods of high rainfall and 
flow through the culvert and the proposed measures to protect the 
existing structure from the effects of such increased flows. 
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4.4 Environmental Criteria 

4.4.1 General Requirements 

4.4.1.1 Refer to Part 1 – General Requirements 

4.4.2 Indicative Landscape and Planting Works Drawings  

4.4.2.1 Scheme specific requirements for the landscape Design and environmental 
mitigation Works are outlined on the Indicative Landscape and Planting 
Works Drawings, as listed in Appendix 0/4 of the Specification. 

4.4.3 Qualified Professional Assistance 

4.4.3.1 Contact details in connection with approvals for the appointment of the 
Landscape Architect and the Landscape Clerk of Works are: 

(i) Transport Scotland 

 Contact person:  [REDACTED]  

Email:     [REDACTED]  

 Telephone number:  [REDACTED]  

4.4.3.2 Contact details in connection with approvals for the appointment of the 
archaeologist are: 

(i) Transport Scotland’s Historic Environment Advisor 

 Contact person:   [REDACTED]  

  Email:    [REDACTED]  

 Telephone number:   [REDACTED]  

4.4.3.3 Contact details in connection with approvals for the appointment of the 
Ecological Clerk of Works  are: 

(i) Scottish Natural Heritage 

 Contact person:   [REDACTED]  

 Email:     [REDACTED]  

 Telephone number:  [REDACTED]  

4.4.4 Environmental Design and Mitigation 

General 

4.4.4.1 Refer to Part 1 – General Requirements 

Design Standards 

4.4.4.2 Refer to Part 1 – General Requirements 

Fitting Landscapes: Securing more Sustainable Landscapes  

4.4.4.3 Refer to Part 1 – General Requirements 

Landscape Design integrated with Structural Design and Environmental Barriers 

4.4.4.4 Refer to Part 1 – General Requirements 

Landscape Design for Temporary Works Areas 

4.4.4.5 Refer to Part 1 – General Requirements 

Air Quality and Dust 

4.4.4.6 Contact details in connection with air quality and the reduction of dust 
nuisance are: 
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(i) Aberdeen City Council 

  Contact person:  [REDACTED]  

Email:    [REDACTED]  

  Telephone:    [REDACTED]  

Re-Use of Materials and Waste Management  

4.4.4.7 Contact details in connection with Site Waste Management and the disposal 
of waste materials that cannot be recycled are:  

(i) SEPA 

 Contact person:  [REDACTED]  

 Email:     [REDACTED]  

 Telephone number:   [REDACTED]  

4.4.4.8 The Contractor shall prepare a Waste Management Plan in accordance with 
Section 1.9.6 of Part 1, which should include details of how the minimisation 
of waste on site will be achieved and demonstrate adherence to Scotland’s 
Zero Waste Plan.  

Water Quality and Drainage 

4.4.4.9 Contact details in connection with water quality and drainage and the use of 
approved herbicides on embankments, cuttings and verges in proximity to 
watercourses are:   

(i) SEPA 

   Contact person:  [REDACTED]  

   Email:     [REDACTED]  

   Telephone number:   [REDACTED]  

(ii)  Aberdeen City Council  

   Contact person:  [REDACTED]  

   Email:     [REDACTED]  

   Telephone number:  [REDACTED]  

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure (or other written 
evidence that appropriate consultation has taken place. 

4.4.4.10 Contact details in connection with monitoring water quality during 
construction, completion and maintenance of the Works are:   

(i)  SEPA 

   Contact person: [REDACTED]  

Email:    [REDACTED]  

   Telephone number:  [REDACTED]  

4.4.4.11 SuDS detention basins or otherwise, required as part of the road drainage 
system, shall: 

(i) be designed to integrate with the surrounding landscape and provide 
habitat for wildlife; 

(ii) be sited within naturally low lying areas and have earthworks with 
smooth flowing contours to integrate seamlessly with the surrounding 
landform; 
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(iii) avoid abrupt changes in slope, sharp angles and steep side slopes; 

(iv) have perimeter access tracks that are at existing grade or in cutting, 
where possible, to avoid a bunded appearance; 

(v) include grading out of the outer slopes to varied slope angles to tie in 
with the surrounding landform where access tracks and paths are 
required to be on embankment; 

(vi) be designed with gradients of the inner slopes varied along their length 
to reflect the naturally occurring topography of the immediate 
surroundings, varying the distance of the access track / path from the 
SuDS detention basin or otherwise to accommodate this; 

(vii) have bank slopes no steeper than 1:3 at any point and shallower 
where possible with varied microtopography and avoiding straight 
batters; 

(viii) include the localised compression and loosening of the soil to allow a 
variety of different plant communities to establish; 

(ix) have a presumption against the provision of fencing – if fencing is 
deemed appropriate following a suitable risk assessment in 
accordance with Section 4.2.3.4 of Part 1 it shall be as unobtrusive as 
possible, with the fence type and alignment designed to minimise 
visual impact;  

(x) have planting to help screen hard elements including any fencing, 
outlet and inlet structures, enhance wildlife habitat and provide visual 
interest; 

(xi) have adjacent open ground around the SuDS detention basins or 
otherwise seeded with semi-natural vegetation/wildflowers to provide 
added wildlife habitat and visual interest; 

(xii) include planting of native marginal aquatic species in flatter areas in 
the base of SuDS detention basins; 

(xiii) include sowing of temporarily wet areas of the sloping banks within 
detention basins or otherwise sown with species rich / wet grassland; 
and 

(xiv) include an informal, unbound section of track to permit occasional 
vehicular and pedestrian access to any inlet and outlet structures – it 
should not surround the entire SuDS detention basin. A section of 
track for pedestrian access shall be provided around the remainder of 
the SuDS detention basin. The track shall be designed to be as 
unobtrusive as possible and reflect the rural nature of the site. 

Planning and Land Use 

4.4.4.12 Contact details in connection with planning policies and any statutory 
planning consents required in respect of the Design, construction and 
completion of the Works are: 

(i) Aberdeen City Council 

 Contact person:  [REDACTED]  

 Email:    [REDACTED]  

 Telephone number: [REDACTED]  

Ecology and Nature Conservation 

4.4.4.13 Contact details in connection with any species or Sites protected by 
legislation which are likely to be affected by the Design, construction, 
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completion and maintenance of the Works including hard and soft landscape 
are: 

(i) Scottish Natural Heritage 

  Contact person:  [REDACTED]  

  Email:     [REDACTED]  

  Telephone number:  [REDACTED]  

The Design shall include ecological impact mitigation and habitat creation 
associated with riparian corridors affected by the proposals. The Contractor 
shall consider the guidance provided in “Otters and Development” (SNH, 
2008). 

Cultural Heritage Interests  

4.4.4.14 Contact details in connection with any cultural heritage interests which shall 
likely be affected by the Design, construction, completion and maintenance 
of the Works: 

(i) Transport Scotland’s Historic Environment Advisor 

 Contact person:    [REDACTED]   

 Email:    [REDACTED]  

 Telephone number:  [REDACTED] 

(ii) Historic Environment Scotland (for matters relating to Scheduled 
Monuments, Category A Listed Buildings, Registered Battlefields, 
Registered Gardens and Designed Landscapes) 

 Contact Person:   [REDACTED]  

 Email:     [REDACTED]  

  Telephone number:  [REDACTED]  

(iii) Aberdeen City Council 

 Contact person:    [REDACTED]  

 Email:    [REDACTED]  

 Telephone number:  [REDACTED]  

4.4.4.15 The Contractor shall ensure that Scheduled Monuments, Listed Buildings, 
and archaeological sites and any other sites of archaeological interest or 
archaeological remains identified as requiring protection by Historic 
Environment Scotland, Aberdeen City Council and/or Transport Scotland’s 
Historic Environment Advisor within the vicinity of the Site shall not be 
adversely affected by the Design, construction and completion of the Works 
without written consent from Historic Environment Scotland, Aberdeen City 
Council Archaeologist and/or Transport Scotland’s Historic Environment 
Advisor as applicable.  

4.4.4.16 The Contractor shall undertake all archaeological work relating to the Works 
including but not limited to, fieldwork, post-excavation work, reporting, 
archiving and publication if required. 

4.4.4.17 The Contractor shall undertake an archaeological watching brief during the 
removal of topsoil, soil or any other overburden to investigate and record any 
archaeological remains encountered in the vicinity of [REDACTED]. 

4.4.4.18 In the event of archaeological remains, which in the opinion of the 
Contractor’s archaeologist constitute complex archaeology, being 
discovered during the archaeological watching brief, the Contractor shall 
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cease construction work in the vicinity, erect temporary fencing around the 
remains, and immediately inform the Aberdeen City Council Archaeologist. 

4.4.4.19 Any features of archaeological interest discovered during the archaeological 
watching brief shall be recorded in accordance with the Chartered Institute 
for Archaeologists guidelines. 

4.4.4.20 Where the need for archaeological mitigation measures is identified, the 
Contractor shall submit a mitigation proposal to the Aberdeen City Council 
Archaeologist detailing the mitigation proposed. 

4.4.4.21 Following written agreement of such with Aberdeen City Council 
Archaeologist, the Contractor shall undertake all mitigation measures in 
accordance with the requirements of the Aberdeen City Council 
Archaeologist, including inter alia the storage of archaeological finds. 

4.4.4.22 On completion of all fieldwork, the Contractor shall submit a brief report to 
Discovery and Excavation in Scotland and prepare a post-excavation 
assessment report.  The post-excavation assessment report shall include 
proposals for specialist analysis, processing, conservation, storage of finds, 
and reporting. 

4.4.4.23 Within six months of receiving written agreement from the Aberdeen City 
Council Archaeologist for the post-excavation report the Contractor shall 
undertake specialist analysis, processing, conservation, storage of finds and 
reporting. 

4.4.4.24 The Contractor shall prepare a final report detailing the results of all 
archaeological works undertaken including all specialist reporting, post 
excavation analysis and conclusions. If required, the Contractor shall submit 
a separate report suitable for publication in an appropriate archaeological 
journal or series. 

4.4.4.25 The Contractor shall submit a digital copy of all final and specialist reports to 
the National Record of the Historic Environment and Aberdeen City Council 
Historic Environment Record within two months of their acceptance by the 
Aberdeen City Council Archaeologist. 

4.4.4.26 The Contractor shall, as soon as possible and not more than eight weeks 
after the completion of all reporting prepare an archive and procure the 
deposition and long-term storage of the archive in the National Record of the 
Historic Environment. 

Traffic Noise and Vibration 

4.4.4.27 Contact details in connection with construction noise nuisance are: 

(i) Aberdeen City Council, Environmental Health Officer 

 Contact person:   [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

4.4.4.28 Should an exceedance of the traffic noise levels stated in the Environmental 
Statement be identified through model checking/interrogation and 
measurements after opening, the Contractor shall report this to the Engineer. 
Suitable mitigation measures to reduce the noise levels to those specified in 
4.4.4.25 (i) of Part 1 having due regard for the requirements of the Contract, 
if required, shall be agreed with the Engineer. 

Disruption During Construction 

4.4.4.29 Refer to Part 1 – General Requirements 
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Visual Impact 

4.4.4.30 Visual Impact shall be mitigated for the following visual receptors: 

(i) users of the existing roads and footways; 

(ii) residents in all adjacent properties; and 

(iii) users of all adjacent public buildings, work places, footpaths and 
bridleways. 

4.4.5 Scheme Specific Landscape Design Requirements  

Scheme Specific Landscape Integration and Mitigation 

4.4.5.1 The landscape Design shall provide integration of the Works with the 
surrounding landscape and built environment together with any other 
mitigation measures identified in the Environmental Assessment Documents. 

4.4.5.2 The overall landscape Design philosophy generally shall respond to, or 
reflect the landscape through which it passes and shall reflect the largely 
urban landscape of the locality.   

4.4.5.3 Contact details in connection with the landscape design approvals are: 

(i) Transport Scotland  

  Contact person: [REDACTED]  

 Email:   [REDACTED]  

Telephone number: [REDACTED]  

Landscape Drawings 

4.4.5.4 Notwithstanding any other provision of the Contract, the landscape Design 
drawings shall be at an appropriate scale to show the nature and extent of 
the landscape Design. 

4.4.5.5 The overall landscape Design shall be illustrated at a minimum scale of 
1:500. 

4.4.5.6 Cross sections, detail areas and otherwise shall be at a scale sufficient to 
show the detail of the Design. 

4.4.5.7 The drawings shall show, but not be limited to, the following: 

(i) landform by levels, contours, gradients and the transition of gradients; 

(ii) planting layout, species and planting densities; 

(iii) seeding layout, species mix and rates of application; 

(iv) layout and details of any areas of special treatment, including SuDs 
structures etc.; and 

(v) layout and details of all areas that require to be protected. 

4.4.6 Protection of Existing Vegetation 

General 

4.4.6.1 The Design shall ensure that: 

(i) all existing trees and vegetation within the Site shall be retained and 
preserved except where they shall be required to be removed to 
accommodate the Design; and 

(ii) all grassed areas within the Site shall be maintained during the Works in 
accordance with Appendix 30/07 of the Specification.  
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4.4.6.2  The Contractor shall submit drawings indicating his proposals for clearance 
of existing trees and vegetation within the Site to the Engineer for agreement 
not less than ten working days prior to commencement of site clearance 
works. Such drawings shall clearly indicate the location and extent of areas 
of trees and vegetation to be removed and to be retained, and trees and 
vegetation to be protected in accordance with section 4.4.6 of Part 1. 

Existing Landscape Features 

4.4.6.3 The Design shall ensure that: 

(i) all existing dry stone walling and other built landscape, prominent 
features and local landmarks within the Site shall be retained and 
preserved except where they shall be required to be removed to 
accommodate the Design; and 

(ii) where dry stone walling is removed to accommodate the Design, it 
shall be stored and reinstated using traditional techniques on a new 
line Re-used stone shall be placed with existing lichen, if present, on 
the outside of the wall. 

4.4.7 Landscape and Earthworks Design Requirements 

4.4.7.1 Refer to Part 1 – General Requirements 

4.4.8 Specific Earthworks/Landform Design Requirements 

4.4.8.1 As a minimum the landform and grading Design shall comply with the 
Indicative Landscape and Planting Works Drawings as listed in Appendix 0/4 
to Part 4 of these Employer’s Requirements and be fully integrated with the 
planting Design, meet with the other landscape Design requirements 
contained in these Employer’s Requirements and shall be in accordance 
with the Environmental Assessment Documents.  

4.4.8.2 The specific requirements for landform design and construction shall achieve 
the following: 

(i) Grading out of side slopes to allow a smooth transition into the 
adjoining landforms; 

(ii) Mounding within areas of open space to help provide screening / 
separation between housing / footpaths / open space areas and the 
Dual Carriageway Link Road and Re-aligned Manor Avenue roads 
listed in Appendix A of Part 3; 

(iii) Uplifting of hollows between road embankments; 

(iv) All landscape earthworks shall generally be no steeper than 1:6;  

(v) Where reinforced soil slopes are adopted in the Design hard facings 
shall not be permitted and the slopes shall be vegetated to minimise 
visual impact;  

(vi) Free surface water drainage and avoidance of waterlogged areas or 
poorly drained hollows, where necessary incorporating drainage; and,  

(vii) Where soil nailing is required soil nail heads shall be recessed and 
covered with topsoil and grass seeding. No mesh shall be left visible 
after the establishment of the grass sward.    

4.4.9 Planting Design 

General 

4.4.9.1 Changes to the planting Design may be permitted where appropriate only in 
locations where the Design differs significantly from that indicated on the 
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Indicative Landscape and Planting Works Drawings as listed in Appendix 0/4 
of the Specification. 

4.4.9.2 Contact details in connection with the planting design approvals are: 

(i) Transport Scotland  

  Contact person: [REDACTED]  

  Email:   [REDACTED]  

  Telephone number: [REDACTED]  

Plant Selection and Proof of Provenance  

4.4.9.3   The following plants shall not be permitted in the Works: 

(i) Gorse; 

(ii) Broom; 

(iii) Bare root evergreens; and 

(iv) Bare root birch. 

4.4.9.4  Plant stock to be used in the Design shall be selected from the following 
types: 

(i) Extra heavy standard, heavy standard and standard trees, with tree 
guards; 

(ii) Root-balled or container grown specimen conifers; 

(iii) 1+2 transplanted trees; and 

(iv) container grown plants grown in containers of 2 litres minimum size. 

4.4.9.5 All planting areas shall be protected from damage by deer, rabbits and 
hares until the end of the Period of Establishment Maintenance.  Protective 
measures shall be in place at the time of planting to ensure that no damage 
occurs.  All evergreen trees shall be protected by tree or shrub shelters as 
appropriate, with stakes. 

4.4.9.6 Stakes and guards to be removed from the Site with the agreement of the 
landscape architect and become the property of the Contractor. 

Plant Densities 

4.4.9.7 Refer to Part 1 – General Requirements 

Extent of Planting 

4.4.9.8 The Design shall ensure that: 

(i) only grass shall be planted within 3 metres of a carriageway and no 
trees shall be planted within 5 metres of a carriageway. 

Specific Design Requirements for Planting 

4.4.9.9 Refer to Part 1 – General Requirements 

Planting Mixes 

4.4.9.10 Refer to Part 1 – General Requirements 

Grass and Herbaceous Vegetation Specific Design Requirements 

4.4.9.11 The seeding design shall be as the Indicative Landscape and Planting 
Works Drawings, as listed in Appendix 0/4 of the Specification, with grass 
seed mixture for roadside verges, visibility splays, cuttings, embankments 
and general landscape areas and species-rich grassland on the side 
slopes within SuDS detention basins or otherwise.  The planting Design 



A90/A96 Haudagain Improvement  Volume 3 - Employer’s Requirements 
Part 2 – Scheme Specific Requirements 

 

Contract Working Issue Page 52 11 February 2019 
 

shall include herbaceous planting associated with SuDs detention basins 
or otherwise. 

4.4.9.12 Specific Requirements for Grass Establishment on Exchange Land Areas  

(i) Notwithstanding the other provisions of the Contract, the Contractor 
shall programme implementation of grass seeding and turfing Works 
such that grassed areas on the areas of Exchange Land as identified 
on Compulsory Purchase Order sheet 11 referred to in Appendix S of 
Part 3 of these Employer’s Requirements shall be fully established 
and fit for use by the public on completion of the Works and 
commencement of the Period of Establishment Maintenance. 

(ii) Grass seeded areas sown during autumn (September- October) shall 
be protected from foot and vehicle traffic other than for maintenance 
purposes until the following June at the earliest. Spring (March-May) 
sown areas shall be protected from foot and vehicle traffic other than 
for maintenance purposes until late autumn. 

(iii) Turf shall be laid a minimum of six weeks prior to completion of the 
Works.  

Management of Existing Vegetation General Design Requirements 

4.4.9.13 The written action report of remedial management measures shall include, 
but shall not be limited to: 

(i) felling or pruning of any dead, diseased or unsafe trees or plants 
blocking signs and lines of sight; 

(ii) thinning of any existing overcrowded trees and shrubs to allow better 
specimens to grow, improve habitat value or reduce shading to 
adjacent houses and gardens; 

(iii) coppicing of overgrown trees and shrubs to allow growth of new 
shoots; and 

(iv) measures to mitigate the potential for wind throw in areas of trees 
affected by the Works. 

4.4.10 Landscape Design Implementation 

4.4.10.1 Refer to Part 1 – General Requirements 

4.4.11 Landscape Maintenance 

4.4.11.1 Refer to Part 1 – General Requirements 

4.4.12 Scheme Specific Environmental Requirements 

4.4.12.1 CEEQUAL 

(i) The Contractor shall appoint a CEEQUAL Assessor who shall work 
with the Employer and the Employer’s CEEQUAL Assessor. The 
Contractor shall with the assistance of the Employer, seek to deliver 
an ‘excellent’ whole project award rating, as defined by CEEQUAL. 

(ii) The Employer will be responsible for all fees payable to CEEQUAL in 
relation to their verification of the whole project assessment. 

(iii) The Contractor shall put in place the systems and personnel that are 
required to ensure that all necessary data gathering, collation and 
management is carried out effectively in working towards an 
‘excellent’ whole project award rating. 

4.4.12.2 Design Requirements for Footpaths within Landscape Areas 
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(i) The design of the Works shall include the provision of new 2.0m wide 
paved surfaced footpaths edged on both sides with concrete heel 
kerbs, designed in accordance with Transport Scotland’s Roads for 
All Good Practice Guide for Roads, at the following locations as 
shown on the Indicative Landscape and Planting Works drawings:  

(a) between reference points E03 (the footway on Manor Drive) and 
E04 (the footway on Logie Terrace); 

(b) between reference points E05 (the footway on the new Link 
Road) and E06 (the footway on Logie Avenue); 

(c) between reference point E07 (the site of the proposed play area 
to be installed by Aberdeen City Council) and E08 (the footway 
on Logie Avenue); and 

(d) between reference points E09 (the footway on Manor Drive and 
E10 (footpath through landscape area).  

(ii) The design of the Works shall include provision of at grade tie-ins 
between existing footways to be retained and proposed footpaths 
within landscaped areas, with adjustments to the vertical and / or 
horizontal alignment where necessary. 

(iii) The design of footpaths between reference points E03 and E04 and 
between reference points E09 and E10 shall include signage warning 
of steep gradients at the start and end of each section of footpath 
where the gradient exceeds 5%. 

(iv) The Contractor shall consult and comply with the requirements of 

(a)  Aberdeen City Council 

Contact person:  [REDACTED]  

Email:   [REDACTED]   

Telephone: [REDACTED]  

in connection with the detailed design and alignment of the footpaths. 

The Contractor shall provide the Engineer with the completed 
Consultation Certificate(s) in accordance with the Certification 
Procedure. 

4.4.12.3 Design Requirements for Play Areas 

(i) The design of the Works shall include the provision of new play areas 
at the following locations as shown on the Indicative Landscape and 
Planting Works drawings: 

(a) At reference point E01 (between the new Link Road and Logie 
Avenue), where a level grassed area shall be provided to 
facilitate the future installation of safety surfacing and play 
equipment by Aberdeen City Council; and 

(b) At reference point E02 (between Logie Avenue and the new Link 
Road), where grassed earth ‘play mounds’ shall be provided. 

(ii) The grassed ‘play mounds’ at reference point E02 (between Logie 
Avenue and the new Link Road) shall comprise two circular mounds 
and a linear bank, each of which shall be approximately 600mm in 
height above the surrounding grassed area and have side slopes not 
steeper than 1:3, or similar as agreed with Aberdeen City Council. 

(iii) The Contractor shall consult and comply with the requirements of 
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(a) Aberdeen City Council 

Contact person:  [REDACTED]  

Email:   [REDACTED]   

Telephone: [REDACTED]  

in connection with the detailed design and alignment of the play 
areas. 

The Contractor shall provide the Engineer with the completed 
Consultation Certificate(s) in accordance with the Certification 
Procedure. 

4.5 Settlement  

4.5.1 Refer to Part 1 – General Requirements. 

4.6 Instrumentation 

4.6.1 The Contractor shall ensure the properties adjacent to the works are not adversely 
affected by the temporary or permanent works.  This shall be demonstrated by means 
of monitoring of groundwater levels in the vicinity of cuttings and major excavations 
and surface monitoring points attached and/or adjacent to properties as necessary. 

4.6.2 The control points shall be installed at the following locations, referenced to Ordnance 
Survey datum, and be co-incident with Design chainages: 

(i) where embankments are of greater than 2 metres in height, control points shall be 
installed in the pavement at 10 metre intervals on both edges of the carriageway 
and on the centreline. 

4.6.3 The Contractor shall maintain and keep all groundwater monitoring instrumentation 
accessible throughout the execution and completion of the Works.  Any instrumentation 
found to be damaged or defective shall be repaired or replaced by the Contractor as 
soon as practicable.  

4.6.4 All boreholes with monitoring wells that are no longer required, including those in dry 
condition, shall be decommissioned by the Contractor in accordance with the 
requirements of The Water Environment (Controlled Activities) (Scotland) Regulations 
2011 (CAR) and their amendments and SEPA guidance on “Decommissioning 
Redundant Boreholes and Wells”. 

4.7 Contaminated Land  

4.7.1 Contact details in connection with treatment and disposal of all contaminated materials 
are: 

(i) SEPA 

  Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

(ii) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

 

4.8 Requirements for Intelligent Transport Systems 

4.8.1 Scope of Intelligent Transport Systems Works 
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4.8.1.1 The Contractor shall provide the civil infrastructure works to allow Aberdeen 
City Council’s specialist provider to install the Intelligent Transport Systems 
(ITS) technology equipment. 

4.8.1.2 Two ITS sites shall be provided at the locations identified in Table 4.8.1.2: 

Table 4.8.1.2 ITS Equipment Sites 

Site  
Number 

Technology Equipment Location  

1 
 One CCTV camera  

 Two ANPR cameras  

Dual Carriageway Link Road / A90 
North Anderson Drive Junction 

2 
 One CCTV camera  

 Four ANPR cameras  

Dual Carriageway Link Road / A96 
Auchmill Road Junction 

4.8.1.3 The Design shall ensure: 

(i) the safety of road users; 

(ii) the safety of the maintenance personnel through ease of access, and 
proximity of the site relative to the carriageway; and 

(iii) that the visual impact of the site is minimised. 

4.8.1.4 The Contractor shall consult and comply with the requirements of 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number: [REDACTED]  

with regards to the positioning of the ITS sites identified in Table 4.8.1.2. 

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.8.2 Closed Circuit Television Facilities 

4.8.2.1 The Contractor shall design and construct the foundation arrangements, 
ducting and power to allow Aberdeen City Council’s specialist provider to 
install the CCTV mast and equipment.  The Contractor shall include any 
appropriate fixings to allow fitment of the CCTV mast by Aberdeen City 
Council’s provider. 

4.8.2.2 The Contractor shall consult and comply with the requirements of 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number: [REDACTED]  

to obtain details of the mast and CCTV equipment to be mounted on the 
foundation to allow the Contractor to undertake structural calculations, as well 
as to provide the appropriate fixings, power supply and duct connections. 

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 
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4.8.3 Automatic Number Plate Recognition  

4.8.3.1 The Contractor shall design and construct the foundation arrangements, 
ducting and power to allow Aberdeen City Council’s specialist provider to 
install the ANPR Camera mast and equipment. The Contractor shall include 
any appropriate fixings to allow fitment of the ANPR Camera mast by 
Aberdeen City Council’s provider. 

4.8.3.2 The Contractor shall consult and comply with the requirements of 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number: [REDACTED]  

to obtain details of the mast and ANPR equipment to be mounted on the 
foundation to allow the Contractor to undertake structural calculations, as well 
as to provide the appropriate fixings, power supply and duct connections. 

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.8.3.3 The Contractor shall consult and comply with the requirements of 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number: [REDACTED]  

in connection with obtaining details of the ANPR camera mounting brackets, 
where ANPR equipment is to be co-located on a CCTV mast. 

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.8.4 Power Supply 

4.8.4.1 The Contractor shall be responsible for the power supply associated with the 
ITS Equipment Sites.  

4.8.4.2 The Contractor shall consult and comply with the requirements of 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number: [REDACTED]  

in connection with the power consumption requirements of the ITS 
Technology Equipment. 

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.8.4.3 The Contractor shall design, supply and install of all the equipment cabinets 
required for the ITS Equipment and their associated power supplies. The 
Contractor shall also arrange for the provision of an independent power 
supply to the electrical termination pillars for all ITS Equipment with the 
Electricity Supply Contractor. 
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4.8.4.4 The power termination pillars shall be located adjacent to the traffic signal 
controller cabinet and at the back of the footway.  They shall be capable of 
remote isolation. 

 

4.8.5 Ducting 

4.8.5.1 The Contractor shall design, supply and install the ducting for the CCTV 
facilities, ANPR Cameras and the installation of a fibre optic network by 
Aberdeen City Council as detailed in Section 4.8.2.2 and 4.8.3.2, Appendix 
5/2 of the Specification and Appendix 1/16 of the Specification. 

4.8.5.2 While complying with Section 4.8.5.1, the Contractor shall design, supply and 
install two ducts, including cross carriageway ducting and associated 
chambers at each of the following locations:  

(i) [REDACTED] 

(ii) [REDACTED]  

(iii) [REDACTED] 

The ducts and chambers shall be provided in accordance with Appendix 5/2 of 
the Specification.  

4.8.5.3 Two cross carriageway ducts shall be provided at each of the following 
locations: 

(i) [REDACTED] 

(ii) [REDACTED] 

(iii) [REDACTED]  

4.8.5.4 The Contractor shall consult and comply with the requirements of 

(i) Aberdeen City Council  

Contact person:  [REDACTED]  

Email:   [REDACTED]  

Telephone number: [REDACTED]  

in connection with the termination of ducting, the connection of ducting to the 
existing network and the location of the cross carriageway ducts detailed in 
Section 4.8.5.3. 

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 

4.8.6 Vehicle Detection Facilities 

 
4.8.6.1 The Contractor shall install infrastructure to support the Vehicle Detection 

(Data Service) equipment referenced in this Section 4.8.6. 

4.8.6.2 The Contractor shall install infrastructure to allow monitoring of all traffic 
entering and leaving the proposed link road. Loop arrays shall be located 
within all lanes of the proposed link road at the following locations: 

(i) on the Dual Carriageway Link Road to the east of the Dual Carriageway 
Link Road / Realigned Manor Avenue / Logie Avenue Junction; and 

(ii) on the Dual Carriageway Link Road to the west of the Dual Carriageway 
Link Road / Realigned Manor Avenue / Logie Avenue Junction. 

4.8.6.3 For each site the Contractor shall: 
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(i) provide the Type D loop chamber in the verge prior to installing 
vehicle inductive loops and loop feeder cables; 

(ii) provide the vehicle inductive loops in accordance with MCH1540 not 
greater than 100m from the cabinet;  

(iii) provide the loop feeder cables; and 

(iv) join the inductive loops onto the loop feeder cables in a Type D 
chamber;  

(v) install the Employer issued equipment cabinet onto a suitable 
foundation; 

(vi) terminate the loop feeder cables into the cabinet; 

(vii) provide suitable equipment protection and hard landscaping in full 
compliance with TD 19/06; and 

(viii) test the functionality of the installed inductive loops. 

4.8.6.4 Where vehicle inductive loop cables do not share a duct or chamber network 
route with other cables, it is permissible to terminate such cables directly into 
the cabinet. 

4.8.6.5 The Contractor shall consult and comply with the requirements of 

(i) Transport Scotland  

Contact Person:  [REDACTED]  

Email:    [REDACTED]  

in connection with the provision of vehicle detection facilities.  

The Contractor shall provide the Engineer with the completed Consultation 
Certificate(s) in accordance with the Certification Procedure. 
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5. UNDERTAKERS WORKS AND PRIVATE APPARATUS WORKS 

5.1 General  

5.1.1 Existing Private Apparatus 

The Contractor shall locate any existing private apparatus within the Land Made 
Available and carry out appropriate protection or diversion works where there is 
interference with the works.  

Contact details for Statutory Undertakers in connection with the location of apparatus 
and any diversion works are: 

(i)   BT Openreach 

Contact person: [REDACTED]  

Email:     [REDACTED]  

Telephone number:  [REDACTED]  

(ii)   Scottish Water 

Contact person: [REDACTED]  

Email:     [REDACTED]   

Telephone number:  [REDACTED]  

(iii)   Scottish and Southern Energy 

Contact person: [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

(iv)   Scotland Gas Networks  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

(v)   Vodafone  

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

(vi) Trafficmaster 

 Contact person:  [REDACTED]  

 Email:    [REDACTED]  

 Telephone number: [REDACTED]  

(vii) City Fibre    

 Contact person: [REDACTED]  

 Email:    [REDACTED]  

 Telephone number: [REDACTED]  

 

5.1.2 Existing Private Water Supplies and Septic Tanks 

Not used. 
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5.1.3 Proposed Private Apparatus 

Not used. 

 

5.2 Advance Indicative Undertakers’ Works 

5.2.1 City Fibre have been instructed to undertake advance works compromising diversion 
reference CF-01B as detailed in Appendix 1/16 of the Specification.  These works will 
commence prior to Contract Award and will continue thereafter. In accordance with 
Volume 2 Conditions of Contract Clauses 27 and 31 and Annex 1 ‘Special 
Requirements Relating to Undertaker and Other Relevant Companies’, from the date of 
Contract Award, the Contractor acting as the Overseeing Organisation’s Agent will be 
responsible for managing these works on behalf of the Employer. 
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6. SUPERVISION, SAMPLING AND TESTING REQUIREMENTS 

6.1 Supervision  

6.1.1 Notwithstanding any other provision of the Contract the Contractor shall ensure that a 
Designer’s Site Representative, supported by a minimum of one engineer and a 
minimum of two experienced and competent engineering works inspector/clerk of 
works all from the Designer’s organisation, shall be based on the Site throughout the 
period of the construction and completion of the Works unless otherwise consented to 
in writing by the Engineer. This shall include at least one Chartered 
geotechnical/geological/structural Designer’s Section Engineer Representative during 
specialist Works, with relevant experience of site supervision as a Designer’s Site 
Representative within the Design, construction and completion process. 

6.2 Sampling and Testing 

6.2.1 Refer to Part 1 – General Requirements. 

6.3 Compliance Surveys 

6.3.1 General 

6.3.1.1 Contact details for obtaining the relevant details of the RMMS referencing 
system are: 

(i) Transport Scotland, Trunk Roads and Bus Operations 

Contact person:  [REDACTED]  

Email:    [REDACTED]   

Telephone number: [REDACTED]  

6.3.2 Deflectograph Surveys (DS) of Flexible Pavements 

6.3.2.1 Not used. 

6.3.3 Principal Inspections for All Structures 

6.3.3.1 Refer to Part 1 – General Requirements.  

6.3.3.2 The Contractor shall ensure that the relevant local authority is invited to 
attend as a witness to all Principal Inspections.  

The details for the relevant local authority for inspection of the Works are:  

(ii) Aberdeen City Council 

Contact:   [REDACTED]  

Email:   [REDACTED]  

Telephone Number: [REDACTED]  
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7. AS CONSTRUCTED REQUIREMENTS 

7.1 General 

7.1.1 Refer to Part 1 – General Requirements. 

7.1.2 The Contractor shall liaise and coordinate with the relevant roads authority and the 
Operating Company to ensure that they understand their routine, cyclic and winter 
maintenance requirements. 

The details for the relevant roads authority for inspection of the Works are:  

(i)     Aberdeen City Council 

Contact:                       [REDACTED]  

Email:                          [REDACTED]  

Telephone Number:     [REDACTED]  

(ii) BEAR Scotland Ltd 

Contact person:   [REDACTED]  

Email:                           [REDACTED] 

Telephone Number:     [REDACTED] 

 

7.2 Health and Safety File 

7.2.1 Refer to Part 1 – General Requirements. 

7.3 As-Constructed Records 

7.3.1 Refer to Part 1 – General Requirements. 

7.4 Maintenance Manuals 

7.4.1 Refer to Part 1 – General Requirements. 

7.5 Network Referencing & Inventory 

7.5.1 Inventory Requirements 

Contact details in connection with Inventory Requirements are: 

(i) Transport Scotland (Asset Management Branch of Trunk Roads and Bus 
Operations) 

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

7.6 Building Information Modelling (BIM) 

7.6.1 Refer to Part 1 – General Requirements. 
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8. CERTIFICATION PROCEDURE  

8.1 Introduction 

8.1.1 Refer to Part 1 – General Requirements. 

8.2 Design Certificates and Design Check Certificates 

8.2.1 Refer to Part 1 – General Requirements. 

8.3 Design Interim Certificates and Design Check Interim Certificates: Staged 
Procedure 

8.3.1 Refer to Part 1 – General Requirements. 

8.4 Information to be provided with Design Certificates, Design Check Certificates, 
and/or Design Interim Certificates and Design Check Interim Certificates 

8.4.1 Refer to Part 1 – General Requirements. 

8.5 Interim Construction Certificates 

8.5.1 Refer to Part 1 – General Requirements. 

8.6 Final Construction Certificates 

8.6.1 Refer to Part 1 – General Requirements. 

8.7 Interim Post Construction Certificates 

8.7.1 Refer to Part 1 – General Requirements. 

8.8 Final Post Construction Certificates 

8.8.1 Refer to Part 1 – General Requirements. 

8.9 Consultation Certificates 

8.9.1 Refer to Part 1 – General Requirements. 

8.10 Temporary Works Certificates 

8.10.1 Refer to Part 1 – General Requirements. 

8.11 Road Safety Audits  

8.11.1 Refer to Part 1 – General Requirements. 

8.12 Departures from Standard 

8.12.1 Where the Contractor proposes to incorporate a Departure from Standard from 
Transport Scotland’s ‘Roads For All: Good Practice Guide for Roads’ within the Design, 
the Contractor shall seek the formal approval in writing of Transport Scotland. 

Contact details in connection with the submission of Departures from Standard from 
Transport Scotland’s ‘Roads For All: Good Practice Guide for Roads’ are:  

(i) Transport Scotland 

Contact person:  [REDACTED]  

Email:    [REDACTED]  

Telephone number:  [REDACTED]  

8.12.2 Where the Contractor proposes to depart from Aberdeen City Council’s ‘Guidelines and 
Specifications for Roads within Residential and Industrial Developments, September 
1998’ within the Design, the Contractor shall consult and comply with Aberdeen City 
Council. 
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Contact details in connection with proposals to depart from Aberdeen City Council’s 
‘Guidelines and Specifications for Roads within Residential and Industrial Developments, 
September 1998’ are:  

(i) Aberdeen City Council 

 Contact person:  [REDACTED]  

 Email:    [REDACTED]  

 Telephone number:  [REDACTED]  

 

8.13 Walking, Cycling and Horse-Riding Assessment and Review Requirements 

8.13.1 Refer to Part 1 – General Requirements.  

8.14 Provenance Certificates 

8.14.1 Refer to Part 1 – General Requirements. 

 

 


